

Buffalo Outer Harbor Access and Activation Civic Project – Phase 1B

ADDENDUM NO. 2

ERIE CANAL HARBOR DEVELOPMENT CORPORATION

Thomas P. Dee, President

Erie Canal Harbor Development Corporation
95 Perry Street, 5th Floor
Buffalo, NY 14203

February 16, 2018

PREPARED BY:

Trowbridge Wolf Michaels Landscape Architects LLP
1001 W. Seneca Street
Suite 101
Ithaca, NY 14850
(607) 277-1400

This Addendum contains changes to the requirements of the Bidding Documents, Project Manual, and Construction Drawings that have been issued to date. Such changes are to be incorporated into the Construction Documents and shall apply to the work with the same meaning and force as if they had been included in the original documents. Wherever this Addendum modifies a portion of a paragraph of the Project Manual or a portion of any Drawing, the remainder of the paragraph or Drawing shall remain in force.

THIS PAGE INTENTIONALLY LEFT BLANK

Part 1: Contract Documents (Division 00 through Division 01)

1. Pre-bid Meeting Sign-in sheet, attached.
2. Qualified mountain bike trail builders list, attached.
3. Pre-bid meeting notes:
 - a. Project Description: This project consists of the development of Multi-Use Trail System, Bike Park, and miscellaneous site/landscape improvements located at 901 Fuhrmann Boulevard. The scope of work includes earthwork, importation and placement of clean fill cover material, asphalt paving, wood-framed kiosk, concrete flatwork, fencing, lawn, meadow and upland plantings, single-track bike trails, pump track and skills track, as well as minor utility work.
 - b. It was clarified that the budget of \$5 million published in the paper is inclusive of design fees.
 - c. Reviewed Alternates, Allowances and Unit Prices.
 - d. Reviewed salvageable materials:
 - i. Welded wire mesh.
 - ii. Metal dock pilings.
 - iii. Metal finger docks.
 - iv. Concrete piers, planks and cylinders.
 - v. Boulders, rocks, concrete rubble.
 - vi. Logs, stumps and large root wads.
 - e. Reiterated that Singletrack Trail and Pump Track Builder(s) must be members of the Professional Trail Builders Association (PTBA).
 - f. Reviewed Project Milestones:
 - i. It is assumed the project is largely a single-year construction, substantial completion is May 1, 2019.
 - ii. Early notice to proceed is to allow for invasive species control treatment, which requires a 15-day wait period before earthwork may commence.
 - iii. There will be a groundbreaking ceremony and a ribbon cutting ceremony that need to be accommodated in the schedule.
 - g. This project has a 15%/15% M/WBE participation goal.
 - h. This project has a 3% SDVOB participation goal.
 - i. This is a prevailing wage project.
 - j. Materials that may be utilized as cover materials include the following, refer to L104 Environmental Cover Plan:
 - i. General Fill.
 - ii. Unscreened topsoil.
 - iii. Sand.
 - iv. Turf and planting soil mixes.
 - k. Bidding deadlines:
 - i. The last day to submit questions is Tuesday, February 20, 2018 at 5:00 PM.
 - ii. Final Addendum shall be issued on March 6, 2018.
 - iii. Bid Opening is March 13, 2018 at 2:00 PM.

Part 2: Drawings

1. L217 Signage Plan:
 - a. Signage Table: CHANGE Items S4, S5, S6, and S7 to be 1/8" thick.
2. L501 Site Stone and Furnishings Details:

- a. Detail A2: REPLACE note referencing 'Round Bike Rack' with 'Swerve Bike Rack'.
- 3. L508 Signage Details:
 - a. Detail C1: CHANGE S4, S5, S6, and S7 sign panels to be 1/8" thick.


Part 3: Specifications

- 1. Section 101400 – Signage:
 - a. Page 101400-4, 2.3 B. 1. Aluminum Sheet: DELETE 1/4". All sign panels shall be 1/8" thickness.
- 2. Section 133423 – Shipping Containers:
 - a. Page 133423-2, 2.1 B. 4. Doors: ADD "Doors shall be provided on both ends of containers."

END OF ADDENDUM 2

MEETING SIGN-IN

Date: February 14, 2018
 Project: Buffalo Outer Harbor Access & Activation Civic Project Phase 1B
 Project No.: 16032
 Event: Pre-Bid Meeting
 Location: ECHDC, 95 Perry St., 5th floor, Buffalo, NY 14203



Name	Company	Email/Phone
Eric Retzlaff	Scott Lawn Yard Inc	eretzlaff@scottlawnyard.com 716-425-2340
MARGOT CHIUTEN	TWMLA	mdc@twm.la 607-277-1400
JOE FONZI	WSP	J.FONZI@WSP.COM 716-362-9163
BUZZ KARAS	EDBAUER CONST.	BUZZ@EDBAUERCONSTRUCTION.COM
Kurt Niedermeyer	Hohl Inc	KurtJN@hohlinc.com
DAN BAKER	Hohl Industrial	dbaker@hohlind.com
MAGGIE TOBEY	RM LANDSCAPE	MTOBEY@RMLANDSCAPE.COM
ANDY WALSH	RM LANDSCAPE	AWALSH@RMLANDSCAPE.COM
ERIC ALDENSON	C3i	EALDENSON@C3i.us
KEW PEARL	C3i	KPEARL@C3i.us
JAMIE BLASKOVITS	ZOLADE	JAMIEB@ZOLADE.COM
Lindsey Hunka	MCI	lhunka@markcerrone.com
Greg Bostard	MCI	gbostard@markcerrone.com
Drew Kosicki	PINTO	AKOSICKI@PINTOCS.COM
TED TOULOUKIAN	TT.	ttouloukian@ttarch.com



Qualified Mountain Bike Trail Builders

Name	Contact	Phone/email
Avid Trails (PTBA)	Jay Hoeschler	310-648-8135 310-779-1271 cell jay@avidtrails.com
Trail Dynamics & Community Trail Design (PTBA)	Ed Sutton Craig Brickser	ed@traildynamics.com craig@communitytraildesign.com
Progressive Trail Design (PTBA)	Nathan Woodruff Clayton Woodruff Jason Stouder	479-966-0286 woody@progressivetraildesign.com 720-201-6490 clayton@progressivetraildesign.com 417-850-1499 mobile stouder@progressivetraildesign.com
Wilderness Property Mgmt. Inc. (PTBA)	Steve Ovitt Sylvia	Steve 518 683-2005 wildpropmang@gmail.com Sylvia 518 321-5204
VeloSolutions	Alon Karpman	917-304-2566 Alon.karpman@velosolutions.com
Progressive Bike Ramps (PTBA)	Tim Babcock	p 417.288.4466 ext. 161 c 402.680.9632 Toll Free 855.727.7267 tim@progressivebikeramps.com
PumpTraxUSA (PTBA)	Jason Schieffelbein	jason@pumptraxusa.com
Tahawus Trails LLC (PTBA)	Eddie Walsh	845-591-1537 tahawustrails@gmail.com www.tahawustrails.com
Sinuosity LLC (PTBA)	Brooke Skatchard	802-233-0254 brooke@sinuosity.net www.sinuosity.net