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RIDER "A" 

GENERAL ADDENDUM 

JAVITS CONVENTION CENTER – TRANSFORMER BUILDING 

NEW YORK, NEW YORK 

 November 9, 2016 October 24, 2016  

 

EQUIPMENT: PRE-PURCHASE PACKAGE ONE: ENGINE GENERATOR SETS, 

PARALLELING GEAR, AND AUTOMATIC TRANSFER SWITCHES 
 
Notwithstanding anything in the other Contract Documents to the contrary, all provisions of this 
exhibit shall supersede any conflicting provisions of other Documents.  All other provisions of 
the Contract shall remain in full force and effect. 

 

A. GENERAL CONDITIONS 

 
1. As used herein: 

a. “Owner” shall mean: New York State Economic Development Corporation, d/b/a The 
Jacob K. Javits Convention Development Corporation, New York, NY. 

b. “Construction Manager” shall mean: Tishman Construction Corporation of New York.  

c. "Site" or “Project Name” shall mean: The building and property defined as the Jacob 
K. Javits Convention Center, New York City, NY.    

d. “Contract Documents” shall mean: All documents as listed on the Construction 
Manager’s Vendor short form agreement, the drawings and specifications (“Consultant 
Documents”) published by the Architect / Engineer, as well as all exhibits and 
attachments described or referenced herein.  

e. “Vendor” shall mean: an entity engaged in 1) furnishing material(s), specified capital 
equipment / machinery that becomes permanently installed in the building and/or 2) 
furnishing rental equipment / machinery on a term contract basis.  

f. “Trade Contractor (or Sub-contractor)” shall mean: Any entity engaged in the 
employment of qualified trade labor to effect the installation of specified materials and 
equipment and/or miscellaneous materials. 

g. “Scope” shall mean: The specific work, the procurement of equipment and associated 
OEM manufacturer services delineated herein, and in strict accordance with the 
Contract Documents. 

 
2.   The Vendor represents that it is familiar with and has expertise in the work of this Scope.  

The Vendor further agrees that it shall provide all work for this Scope as may be required 
to make a complete job of that which may not be fully defined in the Contract Documents. 

 
3. It is understood that all equipment, work, and products of the Vendor shall be in strict 

accordance with the Building Code of the City of New York, all applicable codes and 
regulations, and with Authorities / Government agencies having jurisdiction.  Where there 
is any conflict in provisions, the most stringent shall apply. 

 
4. The Vendor shall comply with all legal regulations, OSHA safety regulations, and the 

regulations of municipal, city, local, and other government agencies having jurisdiction 
concerning the work of this Vendor.  The Vendor shall give all notices and comply with all 
laws, ordinances, codes, rules and regulations bearing on the conduct of the work.  If the 
Vendor performs any work contrary to such laws, ordinances, codes, rules and 
regulations, it shall make all changes to comply therewith, and bear all costs arising there 
from. 
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A. GENERAL CONDITIONS - continued 
 
5. Should any questions of union, or other labor organization jurisdictions arise, the Vendor 

shall immediately take steps to settle such disputes and will use such labor as may be 
determined to have jurisdiction at no additional cost to the Owner or Construction 
Manager.  Should the Vendor fail to take expeditious action, it shall be responsible for any 
time lost and cost impacts because of delays arising from such a dispute. 

 
6. The Vendor shall note that an Insurance Rider is included and agrees to furnish completed 

insurance documents at the time of bid submittal, for “Vendor furnishing” of Materials & 
Equipment, and related general liability, autos / company vehicles & personnel. 

 
7. The Vendor and its Sub-vendors, suppliers, etc., shall not use the Site, the Project Name 

or their affiliation with Construction Manager and/or Owner, for publicity or advertisement 
of any kind whatsoever without the prior written approval of the Owner. 

 
8. Manufacturers, suppliers, vendors, contractors or subcontractors are required to comply 

with the OSHA Hazard Communication Standard 29 CFR 1910.1200 and 29 CFR 1926.59 
and supply the Construction Manager with the appropriate Material Safety Data Sheet 
including updates, at the time of initial shipment of hazardous material to the project. 

 
9. The Vendor shall visit and carefully examine the premises and familiarize itself with the 

existing areas of coordination involving traffic, building access, material delivery, material 
handling, security and other items that impact the site and building usage.  It is understood 
that the Vendor is aware of these conditions, and the Vendor will not attempt to seek 
additional monies for hardships arising from actions, special measures, or precautions 
regarding same. 

 

B. SPECIAL CONDITIONS 
 
1. This Contract, at the sole option of the Construction Manager, may be assigned to the 

successful project Mechanical Trade Contractor for the site described herein. The 
aforementioned Trade Contractor shall then assume all obligations and responsibilities 
under this Contract. 

 
2. The Vendor is aware of the requirements of the various Department(s) of Transportation 

Bureau(s) and / or traffic regulations regarding restricted vehicle lengths, weight restrictions, 
times of operation in the geographical area in which the project is situated, and the route to 
the project from the factory.  The Vendor agrees that there shall be no additional costs to 
the Owner as a result of these restrictions. 
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B. SPECIAL CONDITIONS - continued 
 
3.    Deleted 
 
 4.  Deleted 
 

C. SCOPE OF WORK 
 

THE WORK AND COSTS HEREIN ARE BASED UPON MATERIALS FURNISHED F.O.B. 

JOBSITE, RIGGERS WAREHOUSE OR OEM INTEGRATOR YARD (AS DETERMINED BY 

THE CONSTRUCTION MANAGER AT TIME OF DELIVERY) AND DOES NOT INCLUDE 
INSTALLATION.  ALL STATEMENTS IN THE CONTRACT DOCUMENTS DEALING WITH 
ON-SITE TRADE INSTALLATION LABOR ARE HEREBY DELETED FROM THESE 
CONTRACT DOCUMENTS. 
 
Without restricting the generality of work which shall be performed within the Contract Price, it is clearly 
understood and agreed, that the Vendor shall provide all material, equipment / machinery, OEM factory / 
shop labor, trucking, engineering, field technical expertise, shop drawings, record drawings, applicable 
taxes, transportation permits, supervision, insurance, etc., necessary for the furnishing of all specified 
(and related work) contained herein in accordance with the Contract Documents, Addenda and Riders, all 
of which become part of this Contract. 
 

The Scope of Work shall include, but not be limited to, all the work in the following Contract Documents, 
except such work as may be specifically excluded in Paragraph “D”, “WORK NOT IN CONTRACT”. 

 

Contract & Consultant Documents: 
 
 
a. Specification Number / Title: 
26 23 13 - “13.2 kV Automatic Paralleling Switchgear”, dated 8/12/2016 
26 32 13 - “480 / 277 V Life Safety Diesel Engine generator”, dated 8/12/2016 
26 32 14 - “13.2 kV Standby Diesel Engine generators”, dated 8/12/2016 
26 36 25 - “13.2 kV Automatic Transfer Switches”, dated 8/12/2016 
26 36 23 - “13.2 kV Automatic Transfer Switches”, dated 8/12/2016 
26 09 13 - “Electrical Power Monitoring”, dated 8/12/2016 
26 32 13 - “Electrical Power Monitoring System”, dated 8/12/2016 
 
b. Plans: 
Refer to Issued for Bid Set dated August 12, 2016  
Appendix K E-504 Dated 9/19/16 
Appendix K E-701 Dated 9/19/16 
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C. SCOPE OF WORK- continued 

 
c. Associated Specifications: Number / Title: 
26 11 20 - “13.2 kV 480-277v Substation”, dated 8/12/2016 
26 13 13 - “13.2 kV Service Switchgear”, dated 8/12/2016 
26 22 16 - “13.2 kV Delta / 13.2 kV Wye Isolation Cast Coil Power Transformer”, dated 8/12/2016 
26 05 73 - “Power Systems Study”, dated 8/12/2016 
26 09 13 - “Electrical Power Monitoring”, dated 8/12/2016 
26 69 13 - “Electrical”, dated 8/12/2016 
26 32 13 - “Electrical Power Monitoring System”, dated 8/12/2016 
26 05 48 - “Vibration Isolation & Seismic Restraint”, dated 8/12/2016 
26 08 00 - “Electrical Commissioning”, dated 8/12/2016 
 
In addition to the above Contract Documents, the Vendor’s work will include, but not be limited to the 
following items, clarifications and/or modifications: 
 

1. The Vendor shall furnish the following equipment (Package One): 
 

a. One (1) 1500 kW, 480/277 Volt, three phase, four wire, diesel fuel engine generator set – 
Life Safety. 

b. Three (3) 3500 kW, 5000 kVa, 13.2 kV, 0.8 PF Wye connected Standby Engine 
Generator sets. 

c. OEM Engine generator set auxiliaries as specified, for (1.a) & (1.b) above. 
d. Medium Voltage (15 kV) Automatic Generator Paralleling switchgear, freestanding, with 

vacuum circuit breakers. 
e. Six (6) 13.2 kV, Three pole, 1200 Amp Automatic Transfer Switches. 
f. Six (6) 480 Volt, Automatic Transfer Switches. 
g. Mimic Panels, unit and remote ATS’s annunciators as shown & specified. 

 
 
2  Deleted 

 
3. It is the intent of the Drawings and Specifications to call for finished work; tested and ready for 

operation.  Any apparatus, appliance, material, or work not shown on the Drawings but mentioned in 
the Specifications, or vice versa, as well as any incidental accessories and / or minor details 
necessary to make the work complete and operationally functional in all respects, even if not 
specified, shall be provided without additional cost to the Owner. 

 
4.  Deleted 

5.  Deleted 

6.  Deleted 

 
7. Within one (1) week of the receipt of any non-conformance list, the Vendor shall perform all corrective 

work indicated on list. 
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8. Deleted 
 
 
 

C. SCOPE OF WORK- continued 
 
9. The Vendor is responsible to coordinate with the Construction Manager / Electrical Contractor to 

provide technical field supervision and support for the following a minimum of Two (2) weeks: 
a. Delivery. 
b. Disassembly, rigging & re-assembly. 
c. Installation and Start-up. 
d. Commissioning. 
e. Training of Owner’s Operating Personnel. 

 
10. A comprehensive base guarantee of Five (5) years from project substantial completion (anticipated to 

be December 2018) is included for the scope of supply under this order, as well as an anticipated 
additional six (6) months of beneficial use.  All warrantees shall include all manufacturer parts / 
equipment / components and OEM factory technician supervisory labor.  

 
12 Deleted 

 
13. Deleted 

 
14. None of the technical data submitted in accordance with proposal requirements shall be construed as 

“shop drawings”, nor shall they fulfill the contractual obligation for the submission of “shop drawings” 
as specified in the Contract Documents. 

 
15.  The Vendor shall shrink-wrap all electronic equipment prior to shipping. Any electronic equipment 

furnished (as part of this order) containing back-up, or card mounted batteries shall be clearly & 
separately identified.  All such batteries shall be replaced upon unit start-up (with a complete & 
separate set delivered directly to the Construction Manager) and subsequently replaced again, upon 
owner acceptance at the commencement of the unit(s) warrantee period. 

 
 16.   Deleted 

17.  Deleted 

18.     Deleted 

19. Related to any specified Factory witness testing of the equipment / machinery herein:  Included the cost 

of this scope are: preparation, set-up, fuel / coolant lubricating oils, load bank  hook-ups / rental, 

incorporation of remote auxiliaries (in the configuration reflective of the final installation), test execution, 

breakdown, cleaning, servicing, packaging, storage & transmittal of the documents to the Owner, and 

Owner’s Causality Representatives. Any specification requirements for the Vendor to provide 

accommodations for travel, transport, airfare etc are to be deleted from the specifications. The Owner 

shall pay for travel, lodging & expenses separately.   
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20.      Deleted 

 

21. Deleted 

 

C. SCOPE OF WORK- continued 
 

22.    Vendors shall include in their proposals marked-up copies of the Consultant floor plans (reduced size) 

and the mechanical, electrical & plumbing riser diagrams clearly designating all equipment and 

components furnished under this order as “By Vendor”, and for the work of others “By Trade Contractor” 

upon award of any Vendor equipment contract.    

 

23. Deleted   

24.  Deleted    

 
25.  Deleted 
 
26. Deleted 

 

 

D. WORK NOT IN CONTRACT – Equipment / Machinery Vendor. 
 
1. Deleted 

2.  Receipt and unloading of equipment from truck at the project site (supervision by OEM factory 
Representative, however is included).  

3.  Deleted 

4. Deleted 

5. Deleted  

6. Deleted  

7. Deleted  

8. Deleted 

 

E. TIME OF PERFORMANCE 
 
The Vendor shall immediately expedite the submission of shop drawings and ordering of materials and 
equipment such that work of this Contract shall be installed in sufficient time to comply with the Project 
Construction Schedule.  The Vendor agrees that the following specific scheduling intervals shall be 
maintained by him / her and coordinated with other trades, provided that the work of others has advanced 
sufficiently to permit the sequencing called for. 
 
1. The Vendor shall provide shop drawing layouts of all equipment bases for all equipment in this 

Contract as required. 
 
2. It is agreed that the work of the Vendor shall commence when so advised by the Construction 

Manager.  



RIDER "A" 

GENERAL ADDENDUM 

JAVITS CONVENTION CENTER - TRANSFORMER BUILDING 

NEW YORK, NEW YORK 

 November 9, 2016 October 24, 2016 

 

EQUIPMENT: PRE-PURCHASE PACKAGE ONE: ENGINE GENERATOR SETS, 

PARALLELING GEAR, AND AUTOMATIC TRANSFER SWITCHES 

 

Page 7 of 7 

 
3. The Vendor and OEM Factory representatives shall participate in the M.E.P. coordination process 

required by the Construction Manager / General Contractor. 

 

E. TIME OF PERFORMANCE – Continued 
 
 4. The Vendor agrees to the following specific schedule requirements for items “a”, “b” & “c” 
  
  a. Shop drawings submitted                             __3__ weeks after award. 

 
 b. Certified cuts for Coordination       __5__ weeks after approval 

  
 c. Equipment under this order shall be delivered & placed by the following dates:  
      
     Vendor Local facility / Riggers Warehouse:  May 2017 
  Placed in permanent location Building:    July 2017 
       
5. The Vendor shall also provide for review the following specific schedule information: 
 a. Time required to provide submittals from notice to proceed (or contract award). 
 b.  From release for fabrication to factory testing (where applicable).  
 c.  From release for fabrication to delivery at each specific site contained herein.  
 d.  Duration required from the start of onsite testing through commissioning.   

 

 

 

F. EQUIPMENT DELIVERY 
 
1. Equipment shall be delivered to a location designated by the Construction Manager / General 

Contractor, which may include the jobsite or some other designated site within a radius of twenty 
(20) miles of the project site.  Delivery is to be provided F.O.B. first destination by appropriate union 
drivers where required. 

 
2. The Vendor shall indicate in the bid proposal form the date when equipment is ready for delivery 

(Paragraph E.4.c.) 
 
 


