

ESD IT Project Deliverable Criteria

In addition to a list of mandatory business requirements for any ESD contract or project with an IT component, the following deliverables should be evaluated for inclusion in the Statement of Work (SOW) and if necessary, be further clarified based on specific project requirements. The Security Management Plan and Project Approach deliverables are due within 30 days of contract signing. All other deliverables that are applicable to the project should be identified within 30 days of contract signing, documented as milestones in the project plan, and delivered in alignment with ESD business requirements.

- Mandatory Deliverable-Security Compliance
 - Partners, contractors, vendors, suppliers and all other 3rd parties working with ESD or ESD's contracted vendors must comply with ISO Standards 27001, 27005 and 27035 as they relate to the protection of ESD's network, data and information systems. For more information about these and other ISO standards visit <https://www.iso.org>
 - Must have monitoring process in place and documented for 3rd party compliance
 - Must provide documentation certifying that all 3rd party vendors in the supply chain are complying with ISO standards 27001, 27005 and 27035 as related to their role in the project
 - Must comply with GDPR standards for data collection and protection. For more information about GDPR please visit <https://gdpr.eu/>
 - Must document all 3rd party access to ESD data or information systems
 - Must manage Information Communications to maintain the security of ESD data
- Mandatory Deliverable – Security Management Plan
 - Must be received within 30 day of contract signing
 - Data Security model, including classification, controls and encryption
 - Data Retention
 - Transaction Security including definition of user roles
 - Physical Security, including disaster recovery, continuity and backups
 - Identity Access Management, including authentication and transaction auditing
 - Passwords must at least 14 characters in length long comprising of at least 1 upper case, 1 number and a special character
 - Patch Management approach
 - Security Logging
 - Vulnerability Scanning, monitoring and remediation.
 - Adherence to NYS and Federal Cyber Security and Information Security Polices and Laws
- Deliverable – Project Approach
 - Must be received within 30 day of contract signing
 - Deliverables Approach
 - Criteria for Deliverable Acceptance
 - Technical Approach
 - Issue Management
 - Risk Management
 - Secure System Development Life Cycle
 - Quality Assurance Approach
 - Communications Approach (Project Kickoff, Status Reporting, etc.)
 - Project Schedule
- Deliverable – Change Management
 - All requests for a new scope of work, or a change to an existing scope of work, that has any form of IT related component or service no matter how small, require the prior involvement and approval of IT. This pertains to all ESD stakeholders, 3rd party vendors and any sub vendors being used.

- Deliverable – Business Requirements Validation
 - Refinement of mandatory requirements
- Deliverable – Infrastructure Build & Configuration
 - Hosting Model (on / off premise)
 - Servers
 - Software
 - Hardware
 - Security
- Deliverable – Technical Environments
 - Development / Test
 - Staging
 - Production
- Deliverable – Interface Requirements
 - Does the system need to interface with other ESD or 3rd party Systems?
 - Interface Design
 - Data Migration
- Deliverable – Testing
 - Define testing criteria and approach
- Deliverable – Training
 - Training Plan
 - Training Materials
- Deliverable – Service Level Agreement (SLA)
 - SLA levels provided
 - Monthly reporting of SLA activities
 - Penalties for not meeting SLA criteria
- Deliverable – Support
 - Define support levels and responsibility
- Deliverable – Implemented System
 - Fully functional production system
- Deliverable – End of Contract Transition
 - Documentation outlining procedures and timelines for returning all ESD owned systems, software, equipment, licenses, data and intellectual property back to ESD
 - Agreed upon data format for returned information
 - Policy for final purging of ESD data from 3rd party systems, backups and disaster recovery sites
- Deliverable Web Project -Google Analytics
 - ESD Google Analytics, Tag Manager and Webmasters Tools account should be used for the analytics reporting aspect of any web project.
- Deliverable Web Project -Images, Artwork, Animation, Maps, Look and Feel, User Experience (UX)
 - All images, original layered image files, look and feel and outward presence (User Experience UX) are the property of ESD. ESD may use, at its discretion the site, graphics, layout and elements for collateral items, including but not exclusive to print, digital and all manner of Broadcast Media.
- Deliverable Web Project-Availability
 - Any network-based information systems, applications developed, or programming delivered to ESD, will comply with Section 508 of the Rehabilitation Act of 1973. This Act states that State Entity Information Communication Technology shall be accessible to persons with disabilities as determined by accessibility compliance testing. For more information visit <https://www.fcc.gov/general/section-508-rehabilitation-act>.

- All websites and web applications must conform to Level AA standards of the Web Content Accessibility Guidelines (WCAG). For more information visit <http://www.w3.org/WAI/WCAG21/quickref/>