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RIDER "A" 

GENERAL ADDENDUM 

JAVITS CONVENTION CENTER – TRANSFORMER BUILDING 

NEW YORK, NEW YORK 
 

 October 24, 2016September 16, 2016  

 

EQUIPMENT: PRE-PURCHASE PACKAGE TWO: SERVICE SWITCHGEAR, UNIT 

SUBSTATIONS & POWER TRANSFORMERS 
 
Notwithstanding anything in the other Contract Documents to the contrary, all provisions of this 
exhibit shall supersede any conflicting provisions of other Documents.  All other provisions of 
the Contract shall remain in full force and effect. 

 

A. GENERAL CONDITIONS 

 
1. As used herein: 

a. “Owner” shall mean: New York State Economic Development Corporation, d/b/a The 
Jacob K. Javits Convention Development Corporation, New York, NY. 

b. “Construction Manager” shall mean: Tishman Construction Corporation of New York.  

c. "Site" or “Project Name” shall mean: The building and property defined as the Jacob 
K. Javits Convention Center, New York City, NY.    

d. “Contract Documents” shall mean: All documents as listed on the Construction 
Manager’s Vendor short form agreement, the drawings and specifications (“Consultant 
Documents”) published by the Architect / Engineer, as well as all exhibits and 
attachments described or referenced herein.  

e. “Vendor” shall mean: an entity engaged in 1) furnishing material(s), specified capital 
equipment / machinery that becomes permanently installed in the building and/or 2) 
furnishing rental equipment / machinery on a term contract basis.  

f. “Trade Contractor (or Sub-contractor)” shall mean: Any entity engaged in the 
employment of qualified trade labor to effect the installation of specified materials and 
equipment and/or miscellaneous materials. 

g. “Scope” shall mean: The specific work, the procurement of equipment and associated 
OEM manufacturer services delineated herein, and in strict accordance with the 
Contract Documents. 

 
2.   The Vendor represents that it is familiar with and has expertise in the work of this Scope.  

The Vendor further agrees that it shall provide all work for this Scope as may be required 
to make a complete job of that which may not be fully defined in the Contract Documents. 

 
3. It is understood that all equipment, work, and products of the Vendor shall be in strict 

accordance with the Building Code of the City of New York, all applicable codes and 
regulations, and with Authorities / Government agencies having jurisdiction.  Where there 
is any conflict in provisions, the most stringent shall apply. 

 
4. The Vendor shall comply with all legal regulations, OSHA safety regulations, and the 

regulations of municipal, city, local, and other government agencies having jurisdiction 
concerning the work of this Vendor.  The Vendor shall give all notices and comply with all 
laws, ordinances, codes, rules and regulations bearing on the conduct of the work.  If the 
Vendor performs any work contrary to such laws, ordinances, codes, rules and 
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regulations, it shall make all changes to comply therewith, and bear all costs arising there 
from. 

 

A. GENERAL CONDITIONS - continued 
 
5. Should any questions of union, or other labor organization jurisdictions arise, the Vendor 

shall immediately take steps to settle such disputes and will use such labor as may be 
determined to have jurisdiction at no additional cost to the Owner or Construction 
Manager.  Should the Vendor fail to take expeditious action, it shall be responsible for any 
time lost and cost impacts because of delays arising from such a dispute. 

 
6. The Vendor shall note that an Insurance Rider is included and agrees to furnish completed 

insurance documents at the time of bid submittal, for “Vendor furnishing” of Materials & 
Equipment, and related general liability, autos / company vehicles & personnel. 

 
7. The Vendor and its Sub-vendors, suppliers, etc., shall not use the Site, the Project Name 

or their affiliation with Construction Manager and/or Owner, for publicity or advertisement 
of any kind whatsoever without the prior written approval of the Owner. 

 
8. Manufacturers, suppliers, vendors, contractors or subcontractors are required to comply 

with the OSHA Hazard Communication Standard 29 CFR 1910.1200 and 29 CFR 1926.59 
and supply the Construction Manager with the appropriate Material Safety Data Sheet 
including updates, at the time of initial shipment of hazardous material to the project. 

 
9. The Vendor shall visit and carefully examine the premises and familiarize itself with the 

existing areas of coordination involving traffic, building access, material delivery, material 
handling, security and other items that impact the site and building usage.  It is understood 
that the Vendor is aware of these conditions, and the Vendor will not attempt to seek 
additional monies for hardships arising from actions, special measures, or precautions 
regarding same. 

 

B. SPECIAL CONDITIONS 
 
1. This Contract, at the sole option of the Construction Manager, may be assigned to the 

successful project Mechanical Trade Contractor for the site described herein. The 
aforementioned Trade Contractor shall then assume all obligations and responsibilities 
under this Contract. 
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2. The Vendor is aware of the requirements of the various Department(s) of Transportation 
Bureau(s) and / or traffic regulations regarding restricted vehicle lengths, weight restrictions, 
times of operation in the geographical area in which the project is situated, and the route to 
the project from the factory.  The Vendor agrees that there shall be no additional costs to 
the Owner as a result of these restrictions. 

 

B. SPECIAL CONDITIONS - continued 
 
3.   All Vendor Contract Alternates, spare parts, preventative maintenance, extended 

warrantees, and equipment per piece / or unit item costs shall be submitted as requested on 
Rider “C” dated September 16, 2016. 

 
4.  Retention of funds in the amount of ten percent (10%) of the agreed price shall be withheld 

as stipulated in the Owner’s Vendor form of Contract Agreement. 
 

C. SCOPE OF WORK 
 

THE WORK AND COSTS HEREIN ARE BASED UPON MATERIALS FURNISHED F.O.B. 

JOBSITE, RIGGERS WAREHOUSE OR OEM INTEGRATOR YARD (AS DETERMINED BY 

THE CONSTRUCTION MANAGER AT TIME OF DELIVERY) AND DOES NOT INCLUDE 
INSTALLATION.  ALL STATEMENTS IN THE CONTRACT DOCUMENTS DEALING WITH 
ON-SITE TRADE INSTALLATION LABOR ARE HEREBY DELETED FROM THESE 
CONTRACT DOCUMENTS. 
 
Without restricting the generality of work which shall be performed within the Contract Price, it is clearly 
understood and agreed, that the Vendor shall provide all material, equipment / machinery, OEM factory / 
shop labor, trucking, engineering, field technical expertise, shop drawings, record drawings, applicable 
taxes, transportation permits, supervision, insurance, etc., necessary for the furnishing of all specified 
(and related work) contained herein in accordance with the Contract Documents, Addenda and Riders, all 
of which become part of this Contract. 
 

The Scope of Work shall include, but not be limited to, all the work in the following Contract Documents, 
except such work as may be specifically excluded in Paragraph “D”, “WORK NOT IN CONTRACT”. 

 

Contract & Consultant Documents: 
 
Plans / Specifications for Vendor Compliance Report (shall be submitted with Bid):  
 
Architect / Consulting Engineer: FXFOWLE EPSTEIN / WSP Parsons Brinkerhoff: 
 
Plans / Specifications for Vendor Compliance Report (shall be submitted with Bid) – continued: 
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C. SCOPE OF WORK-continued 
 
a. Specification Number / Title: 
26 11 20 - “13.2 kV 480-277v Substation”, dated 8/12/2016 
26 13 13 - “13.2 kV Service Switchgear”, dated 8/12/2016 
26 22 16 - “13.2 kV Delta / 13.2 kV Wye Isolation Cast Coil Power Transformer”, dated 8/12/2016 
 
End list of Compliance documents (a & b) to be submitted with Bid package technical section.  
 
Contract Documents / requirements hereby incorporated by Reference (to be forwarded upon receipt from 
Consultant):  
 
c. Plans: 
Refer to Deep Foundation Package Plan Set dated 8/12/2016 
 
d. Associated Specifications: Number / Title: 
26 23 13 - “13.2 kV Automatic Paralleling Switchgear”, dated 8/12/2016 
26 36 28 - “13.2 kV Outdoor Resistive Load Bank”, dated 8/12/2016  
26 32 13 - “480 / 277 V Life Safety Diesel Engine generator”, dated 8/12/2016 
26 32 14 - “13.2 kV Standby Diesel Engine generators”, dated 8/12/2016 
26 36 25 - “13.2 kV Automatic Transfer Switches”, dated 8/12/2016  
26 36 23 - “13.2 kV Automatic Transfer Switches”, dated 8/12/2016 
26 05 73 - “Power Systems Study”, dated 8/12/2016 
26 09 13 - “Electrical Power Monitoring”, dated 8/12/2016 
26 69 13 - “Electrical”, dated 8/12/2016 
26 32 13 - “Electrical Power Monitoring System”, dated 8/12/2016 
26 05 48 - “Vibration Isolation & Seismic Restraint”, dated 8/12/2016 
26 08 00 - “Electrical Commissioning”, dated 8/12/2016  
Con-Edison EO-2022 & EO-4035 (latest revisions) 
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C. SCOPE OF WORK-continued 
 
 
In addition to the above Contract Documents, the Vendor’s work will include, but not be limited to the 
following items, clarifications and/or modifications: 
 

1. The Vendor shall furnish the following equipment (Package Two): 
 

a. One (1) 13.2 kV – 480/277 Volt, three phase, four wire Substation. 
b. Three (3) 13.2 kV Incoming switchgear assemblies for incoming Con-Edison Service, and 

One (1) main distribution switchgear assembly.  
c. Six (6) 13.2 kV Delta / 13.2 kV Wye Isolation Cast Coil Power Transformers. 
d. Various OEM accessories for items a, b, & c (above) as shown & specified. 

 

 

 

 

 

C. SCOPE OF WORK-continued 
 
2. The Vendor shall provide complete technical data proposal submittals in strict accordance with the 

specifications and requirements contained herein for the evaluation thereof by the Owner’s technical & 
procurement committee(s).  Data furnished (for all major components and auxiliaries) shall include, 
but not be limited to: complete physical dimensions, weights, moments, materials, capacities, 
electrical characteristics, air / water pressure drops, vibration isolation, controls, connection details, 
motor controllers, oil pump / motor / controller, fault current withstand ratings, etc. 

 
3. It is the intent of the Drawings and Specifications to call for finished work; tested and ready for 

operation.  Any apparatus, appliance, material, or work not shown on the Drawings but mentioned in 
the Specifications, or vice versa, as well as any incidental accessories and / or minor details 
necessary to make the work complete and operationally functional in all respects, even if not 
specified, shall be provided without additional cost to the Owner. 

 
4. The Vendor shall furnish to the Construction Manger a list of recommended spares/replacement parts 

for each piece of equipment including delivery cost thereof.   
 
5. The Vendor shall be responsible for conducting a complete personnel training program for all Owner 

operating engineering and maintenance Staff.  Training shall be of the nature and duration(s) required 
by the site specifications, but in no case less than 40 hours. This training is separate and distinct from 
any start-up and / or commissioning requirements that may be specified elsewhere.  Provide copies 
(quantities as required by the specifications) of the respective approved operations and maintenance 
manuals to the Owner at least four (4) weeks prior to training.   
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Manuals shall include, at a minimum: approved equipment catalog cuts, spare parts lists, wiring 
diagrams, sequences of operations, repair disassembly / re-assembly procedures, maintenance 
criteria, parts, lubrication, inspection points & schedules, et al.   

 
6. The Vendor is advised that a formal building system commissioning program shall be managed by the 

Construction Manager.  All supervision and OEM factory technical representative labor required to 
carry out this program shall be included in the base bid.   

 
7. Within one (1) week of the receipt of any non-conformance list, the Vendor shall perform all corrective 

work indicated on list. 
 
8. Prior to start up, the Vendor shall verify that all embedded / OEM furnished critical safety shutdowns 

and related interlocks have been proved functional.  The OEM factory pre-startup checklist shall also 
be transmitted to the Construction Manager prior to start-up confirming OEM Factory Rep approval as 
related to these safety interlocks & shut-offs.    

 
 
 

 

 

 

C. SCOPE OF WORK-continued 
 
9. The Vendor is responsible to coordinate with the Construction Manager / Electrical Contractor to 

provide technical field supervision and support for the following: 
a. Delivery. 
b. Disassembly, rigging & re-assembly. 
c. Installation and Start-up. 
d. Commissioning. 
e. Training of Owner’s Operating Personnel. 

 
10. A comprehensive base guarantee of OneFive (15) years from project substantial completion 

(anticipated to be December May 2018) is included for the scope of supply under this order, as well as 
an anticipated (subject to schedule verification) additional six (6) months of beneficial use.  The 
requisite specifications shall govern after this minimum requirement is met.  All warrantees shall 
include all manufacturer parts / equipment / components and OEM factory technician supervisory 
labor.  

 

11.  Vendors shall include with their revised proposals a compliance report of the bid proposal 
documents.  The compliance report consists of an annotated copy this Rider “A” Scope of work and 

the subject equipment Pre-purchase Specification, with comments as indicated by the following: “C” 

Comply with no exceptions, “D” Comply with deviation (state reason(s) for deviation(s) and 

proposed plan(s) for compliance with numbered footnotes),  and “E” Exception, do not 
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comply.  For each exception, provide a  numbered footnote for the reasons(s), and possible 

alternative(s).  Each paragraph in the pre-purchase specification shall be identified as either being 
"C”, "D”", or “E”.  No revised proposal will be evaluated for final consideration without the requisite 
compliance report(s). All Vendors shall initial each page of this Rider “A” (and the accompanying 
Rider “C”) as well as all specification categories delineated previously in this Document.  

 
12. Each Vendor shall furnish a letter of compliance to the Engineer and Construction Manager, signed by 

the Corporate Officer of the firm, certifying compliance or non-compliance with the items comprising 
the scope of supply being solicited.  Said letter shall be furnished with the bid proposal forms at the 
time of bid submittal.  

 
13. Any voluntary Alternates shall be expressed as separate, individual line item Additions or Deductions 

to the base bid, and shall include all materials and OEM factory labor necessary to effect a fully 
operational system as specified (jobsite Trade Labor is excluded).  Prices shall be based on quantities 
required to complete the entire scope as specified herein. These alternates shall be referenced to the 
respective specification section(s). Any deviations in quality and performance from the specified item 
shall be clearly stated. The Vendor shall supply any and all information necessary for the requisite 
technical and financial evaluation of these proposed voluntary alternates. 

 

 

 

 

 

 

C. SCOPE OF WORK-continued 
 
14. None of the technical data submitted in accordance with proposal requirements shall be construed as 

“shop drawings”, nor shall they fulfill the contractual obligation for the submission of “shop drawings” 
as specified in the Contract Documents. 

 
15.  The Vendor shall shrink-wrap all electronic equipment prior to shipping. Any electronic equipment 

furnished (as part of this order) containing back-up, or card mounted batteries shall be clearly & 
separately identified.  All such batteries shall be replaced upon unit start-up (with a complete & 
separate set delivered directly to the Construction Manager) and subsequently replaced again, upon 
owner acceptance at the commencement of the unit(s) warrantee period. 

 
16.  The Vendor shall attend and participate in all jobsite coordination meetings as determined by 

Construction Manager. 
 
17.   The Owner may or may not have available the project tax exemption certificate at the time of Bid 

solicitation.  Applicable taxes shall be excluded from the Base bid (refer to Bid package documents 
for taxation requirements).  Vendor(s) shall provide the value of NYC taxes as an Add Alternate (in 
the event the project becomes taxable) as required in the Rider “C”, document “Alternates”. 
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18.    Separation of Technical Proposals and Pricing Information:  Bidding Vendors shall deliver three (3) 

copies of the technical proposal only (pricing excluded) to the Construction Manager.  All technical 

proposals submitted must satisfy the bid document requirements stated herein.  Bids and related 

Pricing (with alternates, utilizing the Construction Manager Bid forms) shall be returned to Construction 

Manager’s Purchasing Officer in separately sealed envelopes, as required on the invitation to bid letter. 

 

19. Related to any specified Factory witness testing of the equipment / machinery herein:  the Vendor shall 

provide the costs for conducting said tests on Rider “C” Alternates & Unit prices.  Included the cost of 

this Alternate are: preparation, set-up, fuel / coolant lubricating oils, load bank  hook-ups / rental, 

incorporation of remote auxiliaries (in the configuration reflective of the final installation), test execution, 

breakdown, cleaning, servicing, packaging, storage & transmittal of the documents to the Owner, and 

Owner’s Causality Representatives. Any specification requirements for the Vendor to provide 

accommodations for travel, transport, airfare etc are to be deleted from the specifications. The Owner 

shall pay for travel, lodging & expenses separately.   

 

20.     Bidders shall scrutinize the Consultant plans and visit the site to ascertain the logistics, accessibility, 

height restriction(s), and pathways leading to the permanently installed location for the subject 

machinery / equipment.  In the event that disassembly, component rigging, placement, and 

subsequent re-assembly of the Equipment is required (to the OEM factory configuration),  related costs 

shall be submitted on Rider “C” if applicable.  All Vendors shall furnish a table / schedule of sub-

assemblies containing weights, moments / centroids, along with lifting / rigging points (for components 

commonly separated) for unit sizes specified herein to be installed in this project’s location. 

 

 

C. SCOPE OF WORK-continued 
 

21. Included in the Alternate(s) related to disassembly and equipment re-assembly at the jobsite / riggers 

yard are all requisite costs for OEM factory service, engineering & approved factory trained technical 

personnel to supervise & perform sequential reassembly operations, machinery alignment, check-out, 

etc. to ensure continuity of a meaningful OEM factory warrantee upon completion of the project.  

 

22.    Vendors shall include in their proposals marked-up copies of the Consultant floor plans (reduced size) 

and the mechanical, electrical & plumbing riser diagrams clearly designating all equipment and 

components furnished under this order as “By Vendor”, and for the work of others “By Trade Contractor” 

upon award of any Vendor equipment contract.    

 

23.  Included in the cost of this order is all OEM manufacturer engineering and technical expertise to assist 

the local Engineer of Record in the finalizing of the Ownership Trade Contract Project documents to 

reflect the specific characteristics of the equipment / machinery purchased under this order.  These items 

include, but are not limited to; heating / circulating water heat exchanger & related piping sizes, quantities 

for combustion, cooling and exhaust gas exchanger airflows, electrical & auxiliary equipment loads etc.    
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24.   Vendors shall include in their proposals descriptive information regarding their designated / authorized 

company, division or entity, (for each location) that will provide service personnel for these projects.    

 
 
25.  Included in this order are two (2) additional sets of routine disposable maintenance parts, and one (1) 

set of OEM specialty tools to be turned over to the facility chief operating engineer upon start-up.  
 
26.  Included in this order is a minimum of Two (2) weeks of on-call OEM Factory representative site 

service for equipment loading / unloading, supervision of site rigging / setting placement, check-out, 
startup & commissioning, routine general inspections, and the Monitoring of Trade Contractor activities 
for this installation.  

 

D. WORK NOT IN CONTRACT – Equipment / Machinery Vendor. 
 
1. 100% Performance and Payment Bonds (Refer to Rider “C”) 
2. Taxes (Refer to Rider “C”) 
32.  Receipt and unloading of equipment from truck at the project site (supervision by OEM factory 

Representative, however is included).  
43. Trade Labor installation of equipment furnished under this Order.  
54. Trade Labor Installations as governed by BTEA collective bargaining agreements.  
65.  Warrantee Labor rigging and related warrantee Trade Labor (Refer to Rider “C”).  
76.  Supplemental dunnage and equipment anchor bolts. 
87. Fire Pump Controller / ATS tag ATS (by Fire Protection Trade) 
98. Items / Scope identified as “Add Alternates” delineated in Rider “C”. 

 

 

 

 

E. TIME OF PERFORMANCE 
 
The Vendor shall immediately expedite the submission of shop drawings and ordering of materials and 
equipment such that work of this Contract shall be installed in sufficient time to comply with the Project 
Construction Schedule.  The Vendor agrees that the following specific scheduling intervals shall be 
maintained by him / her and coordinated with other trades, provided that the work of others has advanced 
sufficiently to permit the sequencing called for. 
 
1. The Vendor shall provide shop drawing layouts of all equipment bases for all equipment in this 

Contract as required. 
 
2. It is agreed that the work of the Vendor shall commence when so advised by the Construction 

Manager.  
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3. The Vendor and OEM Factory representatives shall participate in the M.E.P. coordination process 
required by the Construction Manager / General Contractor. 

 
 4. The Vendor agrees to the following specific schedule requirements for items “a”, “b” & “c” 
  
  a. Shop drawings submitted                             __3__ weeks after award. 

 
 b. Certified cuts for Coordination       __5__ weeks after approval 

  
 c. Equipment under this order shall be delivered & placed by the following dates:  
      
     Vendor Local facility / Riggers Warehouse:  May 2017 
  Placed in permanent location Building:    July 2017 
       
5. The Vendor shall also provide for review the following specific schedule information: 
 a. Time required to provide submittals from notice to proceed (or contract award). 
 b.  From release for fabrication to factory testing (where applicable).  
 c.  From release for fabrication to delivery at each specific site contained herein.  
 d.  Duration required from the start of onsite testing through commissioning.   

 

F. EQUIPMENT DELIVERY 
 
1. Equipment shall be delivered to a location designated by the Construction Manager / General 

Contractor, which may include the jobsite or some other designated site within a radius of twenty 
(20) miles of the project site.  Delivery is to be provided F.O.B. first destination by appropriate union 
drivers where required. 

 
2. The Vendor shall indicate in the bid proposal form the date when equipment is ready for delivery 

(Paragraph E.4.c.) 
 
 
 


