RIDER “A”
GENERAL ADDENDUM
JAVITS CENTER — TRANSFORMER BUILDING
NEW YORK, NEW YORK

Date August 30, 2016

TRADE: WATERMAIN RELOCATION

Notwithstanding anything in the other Contract Documents to the contrary, all provisions of this
addendum shall supersede any conflicting provisions of the other Documents. All other
provisions of the Contract shall remain in full force and effect.

A.

1.

GENERAL CONDITIONS

The Contractor represents that it is familiar with, and has expertise in the work of this
Scope. The Contractor further agrees that it will provide all work for the Scope as may
be required to make a complete job of that which may not be fully defined in the Contract
Documents.

Sales Tax

A Letter of Tax Exemption and/or a Certificate of Capital Improvement have been issued
for this project. Contractor hereby acknowledges that the Contract Price has been
based on the appropriate rules and regulations as they pertain to Sales Tax
requirements. Contractor is fully responsible for sales tax for deliveries not made
directly to the jobsite or within the State of New York.

Insurance

The Contractor shall note that insurance requirements are stated in the Insurance Rider
attached hereto and made part of this Contract.

Standby Trades

Cost of the Site Safety Manger, Master Mechanic and Maintenance Engineer, Operating
Engineers (for vertical transportation) and Stand-by trades during normal working hours
will be by the Construction Manager. Normal hours are defined from 7:00 AM to 3:30
PM, Monday through Friday, excluding holidays. Overtime costs (beyond normal working
hours), for Site Safety Manger, Master Mechanic and Maintenance Engineer, Operating
Engineers (for vertical transportation) and Standby trades caused by this Contractor's
failure to meet schedule, voluntary overtime operations etc., will be charged to this
Contractor in accordance the union prevailing rates plus benefits, insurances, overhead
and profit.

The following clarification concerning standby trade charges shall be incorporated into

the Contract:

a. From 7:00 A.M. to 3:30 P.M., Monday through Friday, excluding holidays, there
shall be no charge for Standby. After or before these hours, this Contractor,
along with any other Contractors working shall be charged the prorated share for
the Standby costs for the following trades:

1. Master Mechanic (Local 14)

2. Labor Foreman (Local 79)

3. Maintenance Engineer, (Local 15),

4, Site Safety Manager

5. Operating Engineer for Vertical Transportation (Local 14),
b. Standby for temporary heat over and above fire watch provided by this

Contractor.

1. Operating Engineer for Vertical Transportation (Local 14),

2. Temporary Electrician (Local 3)

3. Plumber (Local 2)

4, Labor (Local 79)
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RIDER “A” Date: August 30, 2016
GENERAL ADDENDUM

JAVITS CENTER- TRANSFORMER BUILDING

NEW YORK, NEW YORK

TRADE: WATERMAIN RELOCATION

A.

GENERAL CONDITIONS - continued

C. Should multiple Contractors work on or before the above hours this Contractor,
along with any Other Contractors working shall be charged the prorated share for
the Standby costs.

Temporary Services

Temporary light, power and water will be provided during hours defined in Rider D.
Should the Contractor Work prior to or later than the hours defined in Rider D, it shall
pay all costs including the cost of standby trades, provided such overtime is required due
to the Contractor's failure to maintain schedule. Utility consumption charge will be paid
by others.

a. The following services are provided at no additional charge in accordance with
Rider “D”. Any hours beyond 7:00 A.M. to 3:30 P.M., Monday through Friday,
excluding holidays will be prorated to any/all Contractors working beyond these
hours.

i. Temporary (Power/Light Electrician) (Local 3)
il. Temporary Water (Plumbing) (Local 2)

b. Should multiple Contractors work on or before the above hours this Contractor,
along with any Other Contractors working shall be charged the prorated share for
the Standby costs.

Field Offices, Storage Trailers, And Shanties

The Contractor shall provide and pay for, place, relocate (one relocation per each trailer
or shanty required by this Contractor is included in the Contract Price) and remove any
and all of its required office trailer(s) or shanties when and where directed by the
Construction Manager. Quantity, size and location of Contractors shanty’s shall be
approved by the Construction Manager prior to erection. It is understood that the
Contractor is responsible for acquisition, maintenance, and subsequent removal of all
utility and telephone services required for its office trailer(s). The Contractor will be
responsible to provide and maintain its own storage rooms, including protection and
security. Each structure this Contractor maintains must contain a minimum of one (1)
fire extinguisher for every 200sf, or portion thereof, of shanty/storage space floor area.
All wood used in the construction of offices or shanties shall be fire treated.

Housekeeping

a. The Contractor shall provide its own labor to clean all debris from its work areas
on a daily basis and to pile such debris in one location on each floor, as directed
by the Construction Manager. All oversized material such as crates and pallets
shall be broken into pieces, which will fit into ¥2 cy mini-containers and weigh no
more than 100 pounds. Items which exceed these criteria must be brought to
street level and placed in a container by this Contractor. The Container will be
provided by others. All boxes shall be folded into its smallest area.

b. The Contractor shall also keep all street loading/staging areas, shanty areas etc.,
clean on a daily basis. All debris created by lunch, mid-morning, mid-afternoon
breaks, etc. must be discarded in the waste receptacles provided by others,
especially at the shanty areas, work areas, where breaks are occurring and at
the street-level perimeter of the building.

C. Each Contractor should be aware that this Project has a zero tolerance policy
with respect to these requirements for the handling of one’s own debris.
d. Failure to comply with this provision will result in back-charges for labor costs

incurred to clean up related debris, including all overtime required (at the
discretion of the Construction Manager) and associated exterminating costs.
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Date: August 30, 2016

GENERAL ADDENDUM

JAVITS CENTER- TRANSFORMER BUILDING

NEW YORK, NEW YORK

TRADE: WATERMAIN RELOCATION

A.

8.

GENERAL CONDITIONS - continued

Working Conditions

a.

The Contractor has visited the site and has carefully examined the premises
upon which the work is being performed and shall be aware of the existing
conditions and difficulties that may affect the execution of its work. The
Contractor is aware that its work is being performed adjacent to existing buildings
some of which are in service. The Contractor agrees that it will take all
necessary steps to avoid damages to the existing construction and interference
with adjacent occupants. The Contractor at no additional cost to the
Construction Manager will repair any damages caused by the Contractor.

The Work of this Contract includes but is not limited to all scaffolding, rigging,
ladders, bakers, etc required to perform any Work under this Contract is included
in the Contract Price. The Construction Manager will not be providing a common
scaffold.

The Contractor shall be fully responsible for all engineering, field measurements
and layout of its Work. One north-south axis line, one east-west axis line and
benchmarks will be established by the Construction Manager on each floor. All
subsequent layouts shall be performed by the Contractor who shall solely be
responsible to maintain the line and grade required.

The Contractor is aware that its work is being performed in the vicinity of the
existing Javits Center which are in service and have specific show schedules
which may interfere with this Contractors work. Contractor is advised that work
that causes excessive noise (in the opinion of the Construction Manger) and that
interferes with the Javits Center operations will be stopped. Contractor will not
be reimbursed for the work stoppage or down time.

Notifications

a.

In the event that the Contract Documents are revised, the Contractor must advise
the Construction Manager of any proposed change to Contract Price within ten
(10) calendar days from receipt of said documents. If said notification of
proposed change is not made within the above stated time period, then said
revised Documents will become part of contractual obligations with no change in
Contract Price.

The Owner reserves the right to prohibit Contractor, its Subcontractors, suppliers,
etc., from using the Site, the Project name or their affiliation with Construction
Manager, for publicity or advertisement of any kind whatsoever. Written
permission from the Owner must be received prior to any use.

The Contractor shall direct field foreman to complete and return a Daily Report
Form supplied by the Construction Manager, on a daily basis. Daily Report
Forms shall be forwarded to the Construction Manger no later than 10:00 AM the
following day. As a minimum the Daily Report Forms shall list the work
completed the prior day, the manpower utilized on the prior day and equipment
utilized on the prior day.

The Contractor shall have the capability to send and receive electronic mail (e-
mail) to and from the Construction Manager. Contractor shall provide to the
Construction Manager the e-mail addresses of their project team. The
Contractor will have email capabilities on-site.

The project is utilizing web-based Project Management software Procore. The

Contractor shall be required to utilize this software for all correspondence,
submittals, RFI’s, daily reports and meeting minutes.
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Date: August 30, 2016

GENERAL ADDENDUM

JAVITS CENTER- TRANSFORMER BUILDING

NEW YORK, NEW YORK

TRADE: WATERMAIN RELOCATION

A. GENERAL CONDITIONS - continued

10. Building Regulations

a.

It is understood that all work of the Contractor shall be in strict accordance with
the Building Code of the City of New York, the permitting of the project will be
issued by the Dormitory Authority of the State of New York (DASNY). Any rules
and regulations of the Building Department of the City of New York, and any
other government agencies having jurisdiction shall govern. Where there is any
conflict in any provisions, the most stringent shall apply.

The Contractor shall comply with all of the legal regulations, including OSHA
safety regulations and regulations of municipal, city, local and other government
agencies having jurisdiction concerning the work of the Contractor. The
Contractor shall give all notices and comply with all laws, ordinances, codes,
rules and regulations bearing on the conduct of the work. Copies of all notices
shall be provided to the Owner and Construction Manager. If the Contractor
performs any work, which is contrary to such laws, ordinances, codes, rules and
regulations, it shall make all changes to comply therewith and bear all costs
arising there from.

For purposes of complying with the requirements of the Building Code of the City
of New York for work outside of the property line, which calls for a Certificate of
On-Site Inspection, the Contractor shall furnish to the Construction Manager
information on the position of cranes, derricks, guy lines, etc., along with
pertinent loads from the operation of such equipment certified as to accuracy and
location by a Professional Engineer licensed to practice in the State of New York,
engaged by the Contractor. The Contractor is aware of the structural capacities
of areas to be used for its' equipment and material storage and shall not exceed
rated capacities without taking appropriate steps to compensate for the
imposition of any construction loads which may exceed the design criteria of the
new structure or the capacity of the existing roadways, sidewalks and curbs. Any
modification to the building structure required to support the Contractor's
equipment shall be made by the Contractor at its cost and reviewed and
approved by the Architect. All costs incurred by the Architect to review the
Contractor's proposed modifications shall be reimbursed to Owner by the
Contractor. Any permanent modifications will be made only with the Owner’s
written approval. The Contractor shall furnish, place and remove any temporary
foundations, supports, mats, and bracing required to stabilize the structure or
existing conditions due solely to its work. All costs associated with the above
requirements are included In the Contract Price.

11. New York City Construction Noise Mitigation

a.

This Contractor is also responsible for adherence to Local Law 113 “Citywide

Construction Noise Mitigation”. This requires self certification of a “Construction

Noise Mitigation Plan”. This includes insuring that all construction equipment and

tools are properly maintained. If equipment is found to exceed specified sound

levels, remedies are to:

i. Perform maintenance.

ii. Replace equipment.

iii. File for approval with NYC DEP a “Alternative Noise Mitigation Plan” No
work can occur until the “Alternative Noise Mitigation Plan” is approved
by NYC DEP.

Contractor to provide noise mitigation training for supervisors, subcontractor

supervisors, and workers. Training program to be developed in consultation with
NYC DEP.
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A. GENERAL CONDITIONS - continued

C.

All equipment shall have mufflers and insulated housings. In addition paragraph
28-102 classifies the following equipment as requiring special treatments.

I. Impact Equipment: Pile Drivers, Jackhammers, Hoe Rams, Blasting.

ii. Earth Moving devices: Vacuum Trucks.

iii. Construction Trucks: Dump Trucks.

V. Stationary Devices: Cranes, Auger Drills, Street Plates, Back-up Alarms.
V. Manual Devices: Concrete Saws.

These rules specify specific equipment and methodologies which is considered
to comply with the noise mitigation plan. NYC DEP refers to this as “DEP
suggested quieter equipment.” If this Contractor does not utilize the specified
equipment and methodologies, these rules require the installation of 15°-0” high,
STC 30 movable noise barriers and enclosures. This cost for this noise barrier is
by this Contractor and the cost is included.

No idling of vehicles for greater than 3 minutes.

Replacement of back-up alarms with quieter OSHA approved devices.
Acceptable noise levels based on FHA roadway noise standard of January 2006.
Any delays due to “Stop Work Orders” based on noise violations will be the

responsibility of this Contractor. Once the ‘Stop Work Order” has been lifted, this
Contractor must immediately initiate a plan to mitigate the delay.

12. Hoisting

a.

The Contractor is responsible for all hoisting of Contractor’s labor, materials, and
equipment. Hoisting equipment shall be placed in locations approved by the
Construction Manager.

Personnel/Material:

i. It is expected that the hoist will become operational the 2nd quarter of
2017 and be dismantled starting the x quarter of 20xx.

ii. The specifications for the passenger/material hoist are as follows:
a. Rack and pinion personnel/material dual 7000Ib capacity hoists.
Cabs shall be a minimum of 4’-8” Wide X 13’-6” Long X 7’-2” High
inside clear dimensions. This hoist complex will service the
loading dock to the roof.

This Contractor has been provided and understands the site logistics
requirements and understands the loading areas and hoist configurations per the
site logistics drawing dated August 10, 2016. This Contractor shall provide and
maintain all protection above and beyond that shown on the referenced Logistics
Plan, which is required by the New York City Building Code, Transit Authority,
Department of Highways, OSHA and all governing authorities for persons,
adjacent properties and the work, utilizing lanterns, flares, signs, barricades,
steel plates, or whatever means necessary for the performance of its work.

13. Contractor’s Equipment

a.

The Work of this Contract includes but is not limited to all scaffolding, rigging,
ladders, bakers, etc required to perform any Work under this Contract is included
in the Contract Price. The Contractor will provide its own scaffolding, scissor-lifts
or boom-lifts as required for execution of the Work. All interim storage, rigging,
and hoisting of the Contractor's equipment or materials are included in the
Contract Price. This Contractor is aware of the DOB requirements to construct
and operate on scaffolding. All costs for engineering, filing and certifications shall
be included in this Contract. All certifications must be presented to the
Construction Manager prior to constructing or using and lifts or scaffolding.
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NEW YORK, NEW YORK

TRADE: WATERMAIN RELOCATION

A. GENERAL CONDITIONS - continued

14, On-Site Storage of Equipment And Materials

a.

The Contractor must take special care in stocking its material on floors to allow
Other Contractors free access to their work and not to overload the slabs.
Construction Manager shall review all of the Contractor's storage/stocking
placement locations. Contractor will deliver amounts of material to the site that
will not exceed the loading capacities of the floors or cause unnecessary
stockpiling of material on the site. Because of the limited site access, the
Contractor will be responsible for any and all off-site storage or staging areas that
may be required.

The Contractor shall place its equipment, additional bracing, shoring, and other
appurtenances, in locations approved by Construction Manager. Contractor
utilizing equipment shall provide design drawings and calculations required to
support Contractor's equipment, additional bracing, shoring, and other
appurtenances, signed and sealed by a professional engineer licensed in the
State of New York and reviewed by the Engineers of Record for structure for
effects on the permanent structure. Any bracing, shoring, and other
appurtenances, shall be relocated as required as the Project progresses if
required by the Construction Manager so as to avoid interference with work of
Other Contractors. Any modification to the existing structure required to support
the Contractor's equipment shall be made by the Contractor at its cost and
approved by the Engineer of Record for structure. All fees and costs invoiced by
the Engineers of Record to review the Contractor’s proposed modifications shall
be reimbursed to Owner by the Contractor.

No material shall be stored outside of the construction fence without the
Construction Manager’'s approval. Special precautions shall be taken to provide
adequate housekeeping of the site including but not limited to sweeping of
sidewalks and removal of debris from the adjoining streets daily, or more often if
needed, while Contractor is on the job. All delivered materials shall be protected
from weather at all times.

15. Deliveries

a.

The Contractor has visited the site and the Contract documents and reviewed
with the Construction Manager the designated areas of access, delivery, and
storage for the Contractor's use. The Contractor agrees that such areas are
satisfactory and sufficient for its needs in the prosecution of its Work. Changes
in such areas shall not be permitted without the approval of the Construction
Manager, which if approved, shall be at no additional cost. Site Logistics Plan(s)
are general in nature, and may change from time to time, and do not exactly
indicate all aspects of the site logistics which may arise out of Adjacent
Construction Sites and/or other governing agencies causing unforeseen revisions
to the site logistics. There shall be no additional cost for modifications to Site
Logistics Plans.

The Contractor is aware of the requirements of the Department of Transportation
Bureau of Traffic regulations regarding restricted vehicle lengths and times of
operation in the geographical area in which the project is situated. In addition,
the Contractor must submit a logistics plan. The plan must be in conformance
with the Construction Manager’s requirements. The Contractor agrees that there
shall be no additional costs as a result of these restrictions.

The Contractor is cautioned that due to the location of this job it may encounter
certain areas of special coordination involving traffic congestion, building access,
material delivery, etc. It is understood that the Contractor is aware of these
conditions and the Contractor will not attempt to seek additional monies for
hardships that may arise due to its having to take special measures and
precautions regarding same.

Page 6 of 21



RIDER “A”

Date: August 30, 2016

GENERAL ADDENDUM

JAVITS CENTER- TRANSFORMER BUILDING

NEW YORK, NEW YORK

TRADE: WATERMAIN RELOCATION

A.

16

GENERAL CONDITIONS - continued

d.

The Contractor shall include all costs required to provide all necessary
protection, flagman, barricades, cones, etc., to control vehicular traffic, protect
the public from potential hazards, and control pedestrian traffic during all of its
delivery and hoisting operations. If special Police details or assistance is needed
for the Contractor, the same is included in the Contract Price.

The contract price includes all off-hour deliveries, if required. Contractor shall
schedule all off-hour deliveries with the Construction Manager. If the Contractor
makes off hour deliveries, the Contractor shall pay for all standby costs due to off
hour deliveries.

The Contractor’s logistics, security and delivery plans must be in conformance
with the Construction Manager’s requirements. The Contractor agrees that there
shall be no additional cost as a result of these requirements.

{If Applicable}All deliveries to the Site must be coordinated with Site Security and
the Construction Manager. Upon the delivery vehicle’s arrival at the security
gates, Security will notify the Contractor via radio or telephone to respond to the
gate to meet the delivery vehicle(s). The Contractor shall immediately respond to
Security so as not to cause traffic congestion at the gate and shall safely escort
the delivery vehicle from the gate to the pre-determined staging area. Upon
completion of the unloading activities, Contractor must safely escort the delivery
vehicle back to the gate exit point and, if applicable, ensure that all temporary
badges are returned to Security. Delivery vehicles will not be allowed to enter the
Site without an escort. Vendors and/or operators of delivery vehicles will not be
issued a permanent badge to the Site without written permission from the
Construction Manager.

Coordination

a.

Contractor acknowledges that Construction Manager shall award contracts to
other contractors, to perform construction or operations related to the Project
(“Other Contractors”). Contractor further acknowledges that the Other
Contractors may perform their work on the Project site during the same time that
Contractor performs its Work on the Project site; or that Contractor's Work and
the work of Other Contractors, though provided for under separate contracts,
may be interconnected in some manner or interdependent, one depending upon
timely or proper performance of the other.

This Contractor shall cooperate with other Contractors that shall be commencing
operations on the site prior to this Contractor's completion. Contractor shall (i)
afford the Other Contractors reasonable opportunity for introduction, storage, and
access to their materials and work; and (ii) accommodate the Other Contractors
to the extent Construction Manager so directs with respect to such endeavors.
Contractor shall inspect portions of Work already performed to determine that
such portions are in proper condition to receive subsequent work, if any, by the
Other Contractors.

This Contractor has reviewed all mechanical, plumbing, fire protection,
architectural drawings and shall coordinate its work with the work of these trades.

Any temporary openings or leave outs required for subsequent installation of
Contractor's work must be brought to the attention of the Construction Manager
prior to the start of the pertinent work in the area of the opening or leave out
needed. Failure to request access will result in the Contractor assuming all costs
involved in providing, rebuilding and refinishing the required access.

It may be necessary for the Contractor to leave openings in its work or omit
portions of work temporarily in order that other trades can perform their work. It is
understood that the work of filling in openings or completing such undone
portions of the work may be required to be performed at different times and
intervals including those after the Contractor has completed its primary work. All
of the foregoing shall be done within the Contract Price.
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f.

The Contractor shall perform work when and as directed by the Construction
Manger. The Construction Manager may require the Contractor to perform work
at different times and or intervals. If the Construction Manager directs that
certain parts of the Work in certain locations be performed before parts of the
Work in other locations, or that the various parts of the Work be performed in
certain sequences, then Contractor shall perform the Work accordingly. The
Contractor understands that the Work of this trade may not be continuous and
that work may be required to be performed out of sequence. The Contractor may
be required to leave out portions of its work and return at a later date to complete
its work. Out of sequence and comeback work will be performed at no additional
cost to the Construction Manger and or Owner.

In the event that the Work to be performed in certain locations of the Project, or
certain types or parts of the Work, must be delayed (whether at the direction of
Construction Manager, or otherwise), then Contractor shall proceed to work in
other areas of the Project or to perform other portions of the Work until
Construction Manager notifies the Contractor that such delayed portion of the
Work can be recommenced.

The Contractor understands that it is essential that many of its activities be
performed in close coordination with, at the same time as, or in close sequence
with the Work of other trades. If Construction Manager directs that certain parts
of the Work be performed on a certain day and/or at a certain time, Contractor
shall perform such parts of the Work accordingly. Should the interior finishes be
fast tracked so that work is performed out of sequence, then Contractor shall
provide sufficient manpower as not to delay other trades. The Contractor shall be
responsible for any costs arising out of its failure to so perform the Work.

Contractor shall cooperate with all utility companies and all government
authorities having jurisdiction. Contractor shall notify the Construction Manager,
in writing for any non-compliance or regulation issues.

The Contractor shall provide protection necessary to safeguard its own work, as
well as the work of other trades, from damage by its own operations. Any work
that is damaged by the Contractor shall be the responsibility of the Contractor to
repair or replace at no additional cost to the Construction Manger or Owner,
including repairing adjacent work damaged due to corrective work of the
Contractor.

Contractor shall attend any job progress meetings scheduled by the Construction
Manager. As a minimum meetings will be held weekly. When requested by the
Construction Manager, a principal of the Contractor’s firm shall also attend the
meetings. The Contractors Project Manager is required to attend meetings.

Contractor shall cooperate with any testing and special inspection firm hired by
the Construction Manager or Owner. Contractor shall provide to the testing and
special inspection firm, at no additional cost, all manpower, facilities, scaffolds,
calibrated torque wrenches, calibrated gauges, etc, to assist the testing and
special inspection firm personnel in their testing and inspection duties. It shall be
the responsibility of Contractor to notify the Construction Manager prior to
commencement of the Contractor’'s Work, which requires testing and special
inspections. Contractor shall not perform any Work requiring testing and or
special inspections, unless such testing and special inspection firm personnel are
present. It shall be the responsibility of the Contractor to notify the testing and
special inspection firm in sufficient time to allow for travel arrangements for the
testing and special inspection firm’s personnel, prior to commencement of the
Contractors Work. Contractor shall perform any corrective Work recommended
by the testing and special inspection firm. The corrective Work is included in the
Contract Price. Costs incurred for re-inspections for rejected materials or failed
inspections will be by the Contractors.

1. This Contractor will be charged back the cost of any engineering or

testing services due to rejected work installed by this Contractor.
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GENERAL CONDITIONS - continued

m.

If performance of Contractor's Work, or a portion thereof, depends upon the
construction or operations of any of the Other Contractors for proper execution of
such Work in accordance with the Contract documents, then prior to proceeding
with that portion of the Work and within forty-eight (48) hours of such discovery
by Contractor, Contractor shall provide notice to Construction Manager of any
apparent discrepancy or defect in the Other Contractor’s work that would render
such work unsuitable for the proper execution of or would result in a defect in
Contractor’s Work.

Failure of Contractor to provide notice as provided for and within the time frame
set forth in the Section above shall constitute an acknowledgment by Contractor
that the Other Contractor’'s work, whether partially or wholly completed, is fit and
proper to receive the Contractor's Work, except as to defects not then reasonably
discoverable.

Contractor shall be responsible for the necessary cutting, fitting, or patching of its
Work in order to make its parts fit together properly and accommodate any
subsequent work by the Other Contractors in accordance with the Contract
documents.

Unless stated specifically elsewhere, only the Project Director or Senior Project
Manager is authorized to approve additional work or time and material work prior
to the commencement of such work. All time and material work tickets verifying
performance of changes and extras must be countersigned and coded for cost
control purposes by the Construction Manager’s Project Director or Senior
Project Manager. The Contractor agrees that any time and material work tickets
that have been signed by an employee of the Construction Manager not
authorized to countersigned time and material work tickets have a value of ($0)
Zero Dollars. It is the Contractor’s responsibility to obtain proper authorization for
time and material and additional work in accordance with the Contract.

The Contractor shall obtain written approval from the Construction Manager prior
to removal by the Contractor of any finished work, such as but not limited to
sheetrock, spray-on fireproofing, ceilings, concrete, structural steel and other
building components, required for the installation of its work. Failure to obtain
such approval or over removals of building components will results in the cost for
all required repairs being deducted from the Contract Price.

Any temporary work installed by the Contractor, either before or after
coordination, which interferes with Other Work and/or the ability of Other
Contractors to install permanent work, shall be removed and relocated within
twenty-four (24) hours from notification by the Construction Manager, on an
overtime/shift basis if necessary and at the Prime Contractor’s expense.

Contractor shall maintain a complete and current set of Drawings and
Specifications, in addition to any and all other materials necessary for completion
of the Work, On-site and available for use by its On-site supervision and field
forces.

Permits

a.

All permits except the actual building permit required for any part of the
Contractor's work shall be procured and paid for by the Contractor. The
Contractor shall also furnish at its own expense any required professional
engineering certificates required for such permits. Copies of these items are to
be provided to the Owner and Construction Manager prior to the start of any
work. This shall also apply to those permits required to be obtained in the name
of the Owner. Dump fees, tolls, etc. are included in the Contract Price.
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18.

GENERAL CONDITIONS - continued

b.

NYC DOT permits, including anything that occupies the construction lane or
sidewalk that are required for this Project due to this Contractor’s operations will
be procured by this Contractor except for those NYC DOT permits indicated
below that will be procured and paid for by the Construction Manager.

i. Lane closing.

ii. Sidewalk closing.

All cost associated with the procurement of NYC DOT permits by the
Construction Manager over and above those items listed above, including
expediting, of DOT permits associated with this Contractor’s operation will be
deducted from the Contract Price.

Any Governmental summons, violation, or monetary fines, including associated
legal cost, incurred by the Owner or Construction Manager due to this
Contractor’s operations will be deducted from the Contract Price. Contractor will
accept the Construction Manager’s assignment of responsibility and comply with
all requirements for complete satisfaction of summons and violations, including
but not limited to, court appearance, payment of fines, and letter(s) of satisfaction
for completion/correction.

Union Trade Personnel

a. The Contractor shall employ the proper Union Trade personnel for their Work in

accordance with the terms and conditions of the Project Labor Agreement (“PLA”)
dated October 13, 2009 including Addendum dated April 13, 2016 which shall be

made part of this Contract. As a condition of payment, this Contractor and every tier

of its subcontractors, shall execute and submit with its first payment application a
fully executed Portfolio Labor Agreement — Letter of Assent (Schedule “C”) to the
Construction Manager.

i. Operating Engineers Locals 14-14B, 15-15A, and 15D are not
signatories to the PLA. The Constructions Manager’s Collective
Bargaining Agreements (“CBAs”) will expire on June 30, 2017 at which
time the possibility exists of a work stoppage by the Construction
Manager’'s employees covered by these expiring CBAs should the
association the Construction Manager is a member of fails to reach an
agreement with these Operating Engineer Unions. It will be this
Contractors responsibility to assert all its rights under the no strike
provisions of this Contractor’'s CBAs with the Operating Engineer Unions
to insure there is no work stoppage by any of this Contractor’s
employees. Failure to take all measures required to avoid a work
stoppage by this Contractor’'s employees, within this Contractor’s control,
for any reason including expiration of the Construction Manager CBAs
with the Operating Engineers, will not be an excusable schedule delay.

The Contractor shall employ Union Trade personnel experienced with the nature of
the Work under this Contract. The Construction Manager, through its membership
with the BCA is signatory to the following unions “BCA Union”, some of which are not
signatory to the PLA, that have subcontracting language requiring employment of

BCA Union trade personnel:

i. General Building Laborers Local 66

ii. Mason Tenders District Council, Locals 78 & 79

iii. Operating Engineers Locals, 14-14B, 15-15A, & 15D
iv. Teamster Local 282
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RIDER “A”

Date: August 30, 2016

GENERAL ADDENDUM

JAVITS CENTER- TRANSFORMER BUILDING

NEW YORK, NEW YORK

TRADE: WATERMAIN RELOCATION

A.

GENERAL CONDITIONS - continued

h.

When performing work covered by the traditional jurisdiction of these unions, the
Contractor and every tier of its subcontractors shall employ BCA Union trade
personnel. Should any questions of trade jurisdiction arise with either BCA Union
or Non-BCA Union labor employed by this Contractor, the Contractor will
immediately take steps to settle such disputes and will use such labor as may be
determined to have jurisdiction, at no additional cost to the Construction
Manager. The Contractor agrees that it shall participate and be bound by the
decisions of the “The New York Plan for the Settlement of Jurisdictional
Disputes” as required by the PLA for this project. All cost associated with the
resolution of jurisdictional disputes shall be included in the Contract Price.

Should the Contractor fail to take expeditious action, it will be responsible for any
time lost because of delays arising from such a dispute. Employment of all
standby trades shall be based on the BCA Collective Bargaining Agreements or
PLA.

Contractor shall maintain a competent Superintendent and or Foreman at the
jobsite during any time that this Contractor is working at the jobsite. Each
Superintendent or Foreman shall be approved by the Construction
Manager. Construction Manager shall also approve this Contractor's Project
Manager. This Contractor’'s Project Manager and Foreman/Superintendent shall
also attend all weekly job meetings. The Superintendent or Foreman shall have
Cell Phones and be able to communicate via Cell Phone to the Construction
Manager.

Sufficient manpower shall be provided at all times to maintain progress of the
Work. A labor shortage within the industry shall not be accepted as an excuse for
not manning the job.

Workers shall not use loud and/or abusive language and offenders shall be
dismissed. Workers shall not deface any portion of the site or any temporary
facilities and offenders will be dismissed. Smoking is prohibited at the site.

All work on this Project will be subject to New York City Equal Employment
Opportunity  regulations. This Contractor shall comply with the Affirmative
Action Plan embodying the requirements of the city, state, and other governing
agencies.

Construction workers will not be allowed to park on the Site or on streets in the
adjacent neighborhood. These areas will be spot checked to insure workers are
complying with this policy. Violators will be reprimanded and/or discharged from
employment on the site at the discretion of the Construction Manager. This
Contractor shall provide the Construction Manager a Plan for Parking and
Transportation of its personnel. The plan will include the following at a minimum:

i. Require workers to utilize public mass transit or Contractor provided
shuttlebus service.

ii. This Contractor shall deny its workers access to the construction site that
violates the Project's no parking requirements unless a special
circumstance waiver is obtained in writing from the Construction
Manager.

iii. No Contractor vehicles will be allowed to park on-site prior to submission
and approval of a Construction Vehicle Access and Control Plan
approved by the Construction Manager. This requirement shall not
extend to material delivery vehicles.

Radios shall not be permitted on the jobsite at any time.
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RIDER “A” Date: August 30, 2016
GENERAL ADDENDUM

JAVITS CENTER- TRANSFORMER BUILDING

NEW YORK, NEW YORK

TRADE: WATERMAIN RELOCATION

A. GENERAL CONDITIONS - continued

19. Security

a. Security guard(s) will be employed by the Construction Manager at main
entrance. Contractors will be required to wear photo ID’s badges to gain access
to site. The security guard will issue the ID badges. ID badges shall be returned
when employee is no longer working on the project. A list of employees
authorized to work on this project will be provided to the Construction Manager
and updated weekly. This requirement extends to all contractors of every tier.
Contractors’ employees will not be allowed to enter the site without being on the
Construction Managers authorized list and present a picture I.D.

20. Miscellaneous

a. The allowances indicated in the scope will be used only with the expressed
written consent and direction from the Construction Manager and may be used
for purposes other than what is described as per said direction. All costs unused
against these allowances will be credited back to the Construction Manager in
the form of a deduct change order at the remaining value.

21. Close-Out Procedures

a. Contractor agrees to provide documentation and cooperate with Construction
Manager and Owner in closing out the Contract upon completion of Work.
Contractor agrees to provide, at a minimum, the documentation listed in the
Close-Out Checklist, to be developed by the Construction Manager, and
understands that completion and compliance with the checklist is a condition
precedent to receipt of final payment. The Construction Manager and Owner
reserve the right to request additional documentation reasonably within the
control of the Contractor.

22. Affirmative Action/M/WBE

a. All Work on this Project will be subject to New York State Executive Law Atrticle
15-A and 5 NYCRR Parts 140-145 Equal Employment Opportunity regulations.
The Contractor shall use its best efforts to subcontract to Certified Women or
Minority Business (M/WBE) Contractors in the combined amount of Thirty
percent (30%) of the Contract Amount. The Contractor shall use its best efforts
to subcontract to Certified Women Fifteen percent (15%) and Minority Business
(M/WBE) Contractors Fifteen percent (15%) of the Contract Amount. In addition,
the Contractor shall use its best efforts to meet goal for minority and women
workforce participation. With its bid, the Contractor shall submit a plan that will
demonstrate how they intend to meet both the M/WBE Goal and the workforce
goals. Contractor will comply with the New York State Executive Law Article 15-A
and 5 NYCRR Parts 140-145 that fully explains the required M/WBE
Participation.

B. SCOPE OF WORK

Without restricting the generality of work which shall be performed within the Contract Price, it is
clearly understood and agreed that the Contractor shall provide all material, labor, trucking,
hoisting, rigging, engineering, scaffolding, power hookups, protection, shop drawings, applicable
taxes, permits, layout, equipment, supervision, applicable insurance, etc., necessary for the
furnishing and installation of all specified and related work contained herein in accordance with
The Contract Drawings, Specifications, Addenda and Riders, all of which become part of this
Contract.

The Scope of Work shall include, but not be limited to, all the Work in the following Specification

Section(s), except such Work as may be specifically excluded in Paragraph "C" "WORK NOT IN
CONTRACT
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RIDER “A” Date: August 30, 2016
GENERAL ADDENDUM

JAVITS CENTER- TRANSFORMER BUILDING

NEW YORK, NEW YORK

TRADE: WATERMAIN RELOCATION

B.

SCOPE OF WORK - continued

Sheet Number Description Date
LANGAN C-821 NYC DEP Approved plans 7/21/16
LANGAN C-822 NYC DEP Profile Drawings 5/13/2016
LANGAN C-823 NYC DEP Water Main Detail Drawings 5/13/2016
LANGAN C-901 Route 9A SLAB REMOVAL PLAN 5/16/2016
LANGAN C-902 Route 9A RESTORATION PLAN 5/16/2016

This Contractor shall be responsible for examining all of the Documents listed on the Rider “B”,
"List of Drawings and Specifications" and all items related to this Contractor's Work, and called
for in these Documents, shall be included in this Contract.

In addition to the above Drawings & referenced Specifications, the Contractor's work will
include, but not be limited to the following items, clarifications and/or modifications:

1.

WATER MAIN RELOCATION

Contract is a lump sum contract. Contract Price includes all labor, material, and
equipment required to provide a full and complete installation.

The Contract is based upon unclassified excavation, including rock boulders, to
elevations as required to place water main work on suitable bearing material.
Notwithstanding elevations as may be indicated in the Contract Documents the
Contractor shall excavate and place foundations for water main work to the elevations
required for proper bearing capacity as approved by the Geotechnical Engineer and
authorities having jurisdiction at no additional cost to the Construction Manager. The
Contractor has visited the site, is aware of the existing conditions, and agrees to accept
the site as is. All costs in connection with removal of any and all obstructions
encountered at any depth, preventing sewer and water main work installation is included
within the Contract Price. All excavated material, subsurface obstructions, and debris
shall be removed and legally disposed of off-site.

a. Contractor includes removal and proper off-site disposal of excess or non-
acceptable materials, except for hazardous or contaminated material, that are
encountered. In the event hazardous materials are encountered, the Contractor
shall stop work in the affected area only, immediately notify the Construction
Manager who shall advise the Contractor when work can recommence. There
shall be no claim for delays caused by the remediation of hazardous material.

b. Contract includes the removal and proper off-site disposal of concrete floor slab
in parking garage, asphalt road surfaces, concrete road sub-base and any other
material that is required to be removed to install water main relocation work.

The cost of all sheeting, shoring, bracing, rock anchors, underpinning of adjacent
structures, support of existing utilities crossing the work of this Contract, support of
adjacent parking lots and sidewalks, and all other retainage and support systems that
may be required is included in the Contract Price. All such support systems and their
design shall be the responsibility of this Contractor who shall retain the services of a
Licensed Professional Engineer registered in N.Y. State to prepare these earth retainage
support systems which shall be submitted to the Geotechnical Engineer for its review
and comments prior to filing for approval with the Building department The Contractor
shall be responsible for filing all necessary documentation to obtain all Building
Department Approvals for the work. The costs for controlled inspection for all retainage
and support systems are included in the Contract Price.

Water Main Work

a. Furnish and install all proposed cement lined ductile iron pipe class 56, valve boxes,
tee’s, connections, fire hydrants, manholes, in accordance with NYCDEP standards.
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RIDER “A” Date: August 30, 2016
GENERAL ADDENDUM

JAVITS CENTER- TRANSFORMER BUILDING

NEW YORK, NEW YORK

TRADE: WATERMAIN RELOCATION

B. SCOPE OF WORK - continued

b. Furnish and install all metal accessories such as, but not limited to casting,
covers, gratings, cast iron manhole steps, and all other accessories required by
NYC DEP Standards and Specifications.

C. Provide all stone ballast and backfill material compacted to proper bearing
capacity as required by NYC DEP.

d. Remove and properly dispose of off-site all water main pipes and connections
indicated to be removed or the conflicts with new water main pipe installation.
Provide all capping of existing water main lines as required.

e. Provide all site connections.

f. Work includes all bedding material, backfill, paving, concrete work, and surface
restorations.

g. All flushing and cleaning of installed water main piping and structures as required

by NYC DEP are included in the Contract Price.

h. Provide television inspection and video tape recording all water main pipe work.
Any installation found to be not acceptable will immediately be repaired and or
replaced by this Contractor.

5. Removal of Existing Utilities

a. Remove all manholes, fire hydrants, and connections indicated on Contract
Documents. Work includes all excavation, removal, off-site disposal, and backfill.

b. Remove and cap all utility lines that interfere with new water main work.
Contractor shall verify with the appropriate utility that utility lines that are
indicated to be removed have been deactivated prior to removal work. Any utility
scheduled to be removed that has not been deactivated shall be immediately
brought to the Construction Manager’s attention. Contractor will not stop the
project but will relocate to a clear area in order to progress the project.

C. Utility lines are to be removed and not hydraulically filled with sand.
d. Contractor shall place controlled backfill at locations of removed existing utilities.
6. Contract Price includes all cost due to interferences with mapped and unmapped

underground utilities not scheduled to be removed. All negotiations with utility
companies regarding reimbursement of costs shall be the Contractor’s responsibility.
Contractor agrees that there will not be a change in Contractor Price due to discovery of
mapped or unmapped underground utilities that interfere with the installation of this
Contract.

7. All work shall be protected from freezing. Contactor includes all blankets, heaters, and
other methods and means to prevent installation on frozen ground.

8. Contract Price to include all street, curb, and sidewalk restoration work in connection with
water main work. Permanent and temporary restoration work of roadways and curbs
damages or disturbed by water main relocation work is included in the Contract Price.
Restoration work shall be schedule at off-hours to allow for minimal disruptions and for
the maintenance of vehicular and pedestrian flow.

9. Provide as-built drawings for all new installations.
10. Contractor shall coordinate its work with, participate, and attend all NYC DEP meetings
concerning this project. All costs to coordinate its work with NYC DEP are included in

the Contract Price.

11. One lane of traffic shall be maintained on affected streets at all times.
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RIDER “A” Date: August 30, 2016
GENERAL ADDENDUM

JAVITS CENTER- TRANSFORMER BUILDING

NEW YORK, NEW YORK

TRADE: WATERMAIN RELOCATION

B.

12.

13.

10:

11.

SCOPE OF WORK - continued

Contract Price will include all required overtime and weekend work as required by NYC
DOT.

Contract Price includes the providing of all required backfilling materials in accordance
with the designh documents.

GENERAL ITEMS

Contractor shall retain and pay for a night watchman for the duration of the work as
required by NYCDOT. All temporary structures, radio or phone services shall be
provided by this Contractor.

This Contract includes patching of sidewalks, curbs and streets damaged by this
Contractor’s operations for public safety as required by governmental agencies having
jurisdiction thereof. See C-901 and C-902 for NYSDOT specifications and details for the
restoration of streets.

The Contractor shall furnish, install and maintain all required temporary protection and
enclosures including, but not limited to:

a. OSHA approved guardrails and toeboards around pits, excavations, changes in
elevation greater than 3'-6" and other hazards.

b. Ladders and stairs.

C. Cleated plank walkways.

The Contractor shall protect traffic signs, light poles, parking meters including
reimbursement of lost revenue, and other similar items located on the site and shall
relocate same if required at its cost and in accordance with City requirements.

Provide pedestrian walkways in street with all associated and required barricades,
timbers, rails, etc, if required by this Contractor’s operations.

Contractor shall provide all lifting equipment to safely unload material from delivery
trucks. The rolling off of material from delivery trucks is not to be allowed. Procedures
for off-loading shall be provided when requested for Construction Manager's review.

Contractor shall provide, wire, operate, and power all area lights required to perform the
work of this Contract.

All vehicles shall pass through a wheel wash to remove debris from tires and vehicle
bodies prior to leaving site provided by this Contractor in locations as directed by the
Construction Manager.

Contract Price includes the providing of a 100% Performance and 100% Labor and
Material Payment Bond from a Surety list in the Department of the Treasury’s Listing of
Approved Sureties.

Contractor shall clean streets as often as needed but at least once a day, trim loads of
excavated material to avoid spillage and maintain good housekeeping. Special
precautions shall be taken to provide adequate housekeeping of the site including but
not limited to sweeping of sidewalks and removal of debris from the adjoining streets
daily, or more often if needed. Contractor shall also clean and hose down the sidewalks
at the Site perimeter as required maintaining a clean, safe, unobstructed pedestrian
passage following its operations at night and before commencement of work in the
morning.

Contractor shall procure and pay for all permits related to its operations. This includes

the procurement and payment of the NYC DEC permit and inspection fee to be taken out
in the name of the Owner.
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RIDER “A” Date: August 30, 2016
GENERAL ADDENDUM

JAVITS CENTER- TRANSFORMER BUILDING

NEW YORK, NEW YORK

TRADE: WATERMAIN RELOCATION

C. WORK NOT IN CONTRACT

1. Roadway or curbs restoration outside work limits of sewer relocation work.
2. Utility work outside limits of sewer relocation work.
3. Disposal of hazardous or contaminated material.

D. SHOP DRAWINGS AND SUBMITTALS

The Contractor shall immediately expedite the submission of shop drawings and ordering of
materials and equipment so that work of this Contract shall be installed in sufficient time to
comply with the Project Construction Schedule. This Contractor agrees that the following
specific scheduling intervals shall be maintained by it and coordinated with other trades
provided that the work of others has advanced sufficiently to permit the sequencing as called
for:

1. Work under this Contract shall commence immediately upon receipt of instructions from
the Construction Manager and shall proceed when and where directed, with sufficient
labor and material, to allow the entire project to be completed in accordance with the
Project Construction Schedule. The work under this Contract shall be coordinated with
the work of other trades in order not to delay the progress of the job. The Contractor
shall follow all interim schedules that may be issued by the Construction Manager, as
the job conditions require.

2. A submittal schedule log indicating a description and submission dates of all drawings,
schedules, literature, samples, certifications, etc., as required by the specifications and
terms of this Contract shall be completed and submitted for approval within two (2)
weeks of Contract award.

3. Shop drawings and detail drawings shall be provided by this Contractor, utilizing the
most modern detailing practices applicable to this Project, incorporating speed and
economy in fabrication and erection methods.

4, Contractor will include blank template approval stamps on all shop drawings submitted
for approval. Template to be provided electronically by the design team.

5. It is agreed that for purposes of scheduling the various operations of the Contractor’s
work, the Architect shall require ten (10) working days, or fourteen (14) calendar days,
whichever is longer, for the approval of shop drawings, from time of Architect’s receipt to
time of Architect’s return to Construction Manager.

6. All required shop drawings and submittals shall be submitted in a uniform flow as
drawings for each area of the building are completed. This Contractor shall establish a
steady flow of shop drawings for approval and not accumulation of an excessive quantity
of shop drawings in a single submission.

7. The Contractor shall submit and maintain record documents (shop drawings, as-built,
etc.) in accordance with the Contract Documents.

8. All submissions will be submitted with a stamp indicating that Contractor has reviewed
the submittal for conformance with the Contract Documents, coordinated with the work
of other trades, and approved by the Contractor.

9. Shop drawings and detail drawings shall be provided by this Contractor, utilizing the
most modern detailing practices applicable to this Project, incorporating speed and
economy in fabrication and installation methods. All shop drawings shall be prepared
using latest version of AutoCAD and record as-builts shall be provided to Owner at
Substantial Completion in both disk format and hard copy prints.

10. The Contractor shall furnish to the Construction Manager copies of all material orders
(without pricing), cutting lists, shop tickets and acknowledgments of such orders.
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TRADE: WATERMAIN RELOCATION

D.

11.

12.

13.

14.

15.

SHOP DRAWINGS AND SUBMITTALS - continued

Shop drawings for embedded items and separate layout drawings indicating the
locations of these embedded items shall be submitted within Six (6) weeks after Contract
award, or sooner, if required by the Construction Manager.

The Contractor shall furnish to the Construction Manager Transparencies and/or prints
of erection plans and shop drawings in such quantities as determined by the Architect,
which shall be used for approval of the Contractor’'s work.

Contractor shall utilize the Construction Manager’s electronic document control system if
so directed.

All connection calculations prepared by this Contractor shall be signed and sealed by a
NYS Professional Engineer retained by this Contractor. All shop drawings shall be
prepared under the supervision of the PE. This Contractor shall provide a signed and
sealed letter stating that all shop drawings were prepared under the supervision of this
Contractor’s Professional Engineer.

This Contractor’s Professional Engineer and all sub-trades professional engineers shall
carry errors and omissions liability insurance in accordance with Rider “D”, Insurance
Rider. Certificates of Insurance shall be submitted to Owner, Construction Manager and
the Engineer of Record prior to calculation and shop drawing submittals. Any change or
cancellation to this policy shall be notified to the above parties with 30 days advance
notice.

SCHEDULE-TIME OF PERFORMANCE

With the bid, this Contractor is to submit the following to the Construction Manager:

a. Construction progress schedule
b. Preliminary crane, material staging, and erection logistics plan.
C. Shop drawing submittal schedule logically tied to construction schedule with

following additional information:

i. Estimated number of shop drawings, erection and piece mark drawings to
be submitted for review.

il. Approximate number of shop drawings to be submitted at each
submission.

iii. Frequency of shop drawing submissions.

d. Calculations and shop standards submission schedule

e. Name and resume of trade Contractor’s superintendent to be assigned to this
project, for review and approval by Construction Manager.

f. Worker's Compensation Employee Modification Ratio.
g. M/WBE and EEO Plan
h. Insurance Worksheets

Within two (2) weeks of award, this Contractor is to submit the following to the
Construction Manager (first payment to Contractor will be withheld until the following is
submitted):

a. Trade payment breakdown
b. Labor rate sheets
C. Certificates of insurance
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TRADE: WATERMAIN RELOCATION

E.

SCHEDULE-TIME OF PERFORMANCE - continued

d. Begin submission for approval of all drawings, schedule, literature, samples,
certifications, etc., as required by the Specifications. Shop drawings shall be
completed for approval within Four (4) weeks of Contract award after
Contractor’s receipt of Released for Construction design drawings, but total
detailing time shall not delay scheduled start of erection and completion.
Contractor shall submit a shop drawing schedule by tier, including milestones for
submission of shop standard, start date of detailing shop drawings, approximate
number of shop drawing to be submitted each week and schedule of
procurement of materials (mill order). The Contractor, with its detailers and its
licensed professional engineer responsible for the design of the connections,
shall attend a pre-detailing meeting with the Engineer to review the Contractor’s
connection design concepts. This meeting shall be scheduled within two weeks
of notice to proceed. A detailed schedule of shop drawing submittals shall be
provided to the design team at this meeting. Job standards and calculation
submittals shall be made for all connection types at the start of the shop drawing

schedule.
e. Material procurement logs.
f. Horizontal Bar Chart Schedule, indicating the following intervals:

i. Shop standards.
ii. Submission of all shop drawings.

iii. Fabrication.
iv. Installation.
g. Cash Flow

Within two (2) weeks of Contract award, the Contractor shall submit a detailed CPM
schedule indicating the aforementioned activities and their interdependencies, as well as
any additional activities the Construction Manager may request at a later date, to more
accurately reflect actual project conditions.

In order to maintain synchronization and harmony with respect to all of the construction
and operations on the Project site, Contractor agrees to do the following when so
requested:

a. Review the construction schedules of Other Contractors in order to make internal
revisions to Contractor's own schedule such that Contractor's schedule will
coordinate with the schedules of others, or

b. Participate in a joint review among relevant parties of the schedules of Contractor
and the Other Contractors, each schedule being reviewed in terms of the others,
in order to coordinate all such schedules; and, after such joint review, revise
Contractor’s schedule as mutually agreed upon and to the extent necessary in
order to coordinate Contractor’s activities with those of the Other Contractors.

The Contractor shall be prepared to commence the engineering phase of the work
immediately and its fieldwork on or about December, 2016, or at such later date as
directed by Construction Manager provided that the work of others has advanced
sufficiently to permit such a start. The Contractor will provide multiple equipment, work
in shifts, weekend work, expedite material procurement, expedite material delivery, shop
drawing overtime, and any other cost to accomplish the following milestone dates:

a. The Contract Price includes all overtime costs, both direct and indirect, weekend
and holiday work, multiple shift costs, regardless of cause of delays including
weather, which the Contractor must utilize in order to maintain the construction
schedule.

There will be no escalation of price allowed for duration of the Contract, nor will there be

any additional cost due to the delayed start or protracted duration of installation as
required by the progress of the project.
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E.

6.

10.

F.

1.

SCHEDULE-TIME OF PERFORMANCE - continued

The Contractor agrees that "Time is of the Essence”, with respect to the performance of
the Contractor's work and all dates and time periods pertaining to this Contract, and it
understands that in order to accomplish the aforementioned Schedule, including
intermittent milestones, it may be required to work its crew and equipment overtime on
regular work days and on Saturdays and Holidays, the cost of which is included in the
Contract Price. The Contractor shall pay the cost of standby trades, provided such
overtime is required due to the Contractor's failure to maintain schedule. It is
understood and agreed that procurement of Saturday, Sunday or Holiday work permits
and/or after hour work permits, if required, shall be obtained by Construction Manager,
however, all costs associated with obtaining the work permits shall be charged to the
Contractor.

Installation will be able to commence on site, assuming the work of other trades has
advanced sufficiently.

All materials must be fabricated to allow the above installation schedule to proceed
uninterrupted. Failure to meet the requirements will require the Contractor to
immediately institute a recovery program that may consist of additional manpower, shift
work or overtime until this Contractor is capable of performing its work to maintain the
above schedule, with no increase to Contract Price.

a. Where the Contractor is installing Work with associated shop drawings and
product submittals, the Contractor shall submit the information for review and
approval at a minimum forty-five (45) working days in advance of the installation
date for review/approval by the Owner's or Construction Manager's design
professionals and the Construction Manager; no Work shall be installed prior to
this review and approval process.

Within five (5) working days of the receipt of a “Notice of Non-conformance” or “Punch
List,” the Contractor shall begin all corrective work indicated on the list. Upon receipt of
a Punch List or Notice of Non-conformance, for any given area, this Contractor shall
assign a sufficient number of workers to complete or correct the Work per the
Construction Manager’s scheduling requirements. Any and all costs to repair damages
caused by the Contractor during the performance of this, or any other work, shall be
charged to this Contractor’s account.

The Contractor will submit the following on a weekly basis. Failure to do so is grounds
for non-payment:

a. Detailed reports regarding status of engineering submissions, procurement, and
fabrication operations.

b. This Contractor shall make available on an as visit basis its facilities to verify
material procurement, fabrication and completion quantities.

C. This Contractor shall provide a shop drawing schedule indicating the total
amount of drawings per tier, amount submitted, amount to be resubmitted, and
the amount issued to the shop for fabrication.

SAFETY

All work performed by this Contractor and its Subcontractors of every tier will be in
accordance with all federal, state, and local laws and regulations. This Contractor shall
employ the most up to date and advance safety methods, means and devices to insure a
safe work environment for its workers, its subcontractor workers, workers of other
trades, adjacent structures, and the public whether or not specifically stated in the
Contract Document. Notwithstanding anything to the contrary, the Contractor will be
responsible for maintaining a safe work environment.
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F.

2.

4.

SAFETY- continued

The Contractor agrees that the Construction Manager may suspend the performance of
its work, in whole or part, to the extent necessary to ensure compliance with, and
enforcement of the Site Safety Plan and all federal, state, and local laws and regulations
as necessary to ensure the safety of the public, adjacent properties, and workers. Any
costs incurred by the Contractor as a result thereof are included in the Contract Price.

The Contractor’'s Safety Program will be job specific in accordance with the requirements
of Rider “S”, Safety Addendum, latest edition, attached hereto and made part of the
Contract.

QUALITY ASSURANCE

Reference Standards

All work of this Contract shall be performed in strict accordance with the Codes and
Standards noted below and with the Contract Documents. When more then one of the
Reference Standards and/or the Contract Documents applies to a particular portion of
the work, the most stringent shall govern.

a. "Building Code of the City of New York {Modify as Required}"' - with all
amendments to date.

The requirements of any additional Reference Standards cited by the Documents noted
above shall be considered as being mandatory for this project.

Tolerances and Finish Requirements

Work that is out of specified tolerance and/or does not meet other project requirements
under this Contract shall be corrected, repaired or replaced immediately so as not to
delay project construction schedules or else at a later time as directed by the Contractor,
at no additional cost.

Warranty

The Contractor will warranty, in a form acceptable to the Owner, all work performed and
materials installed by it to be free from inherent defects and shall keep same in repair
and replace any defective materials or workmanship free of cost to the Owner for a
period of time of one (1) year or greater in accordance with the Contract Documents
commencing from the date of formal Owner acceptance or thru to XXX xx, 20xx,
whichever time period is greater.

a. The Contractor shall replace or repair, at no additional costs to the Owner and/or
Construction Manager, all installed work which occur after Owner acceptance
and within the warranty period. The Contractor shall respond within twenty-four
(24) hours notice thereof by the Owner. Additionally, the Contractor shall
reimburse the Owner for any damages caused by such malfunctions and the
repair thereof.

b. Any use of installed items for testing, start-up or beneficial use prior to
acceptance date shall not constitute warranty start-up. If this system is utilized
for beneficial use or early occupancy, the Contractor shall perform a full service
of the system and equipment including but not limited to a complete test of the
system with written report and any required system repairs. All costs necessary
to provide a full warranty period after this use is included in this Contract.
Though the system will be utilized for beneficial use prior to the warranty start
date specified herein, the Contractor shall maintain the system as if under
warranty during that period.

Calculations

All calculations for this Contractor's Work are to be sealed by a properly licensed and
fully qualified New York State Licensed Professional Engineer.
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G.

5.

QUALITY ASSURANCE - continued

Material Or Equipment Certifications

Contractor will submit, when so directed by the Construction Manager, all mill or factory
test reports for Engineer’s or Architect’s review to confirm the quality of the material or
equipment supplied to the project. Material or equipment found to not comply with
Contract Documents will be immediately removed and replaced by the Contractor at no
additional cost to the Owner or Construction Manager.

Layout and Surveying

The Contractor shall be fully responsible for all engineering and layout of his work.
Benchmarks and axis lines will be established by the Construction Manager at each floor
level. All subsequent layout shall be performed by the Contractor. The Contractor shall
develop all lines and grades necessary for its work, and shall use a laser level in addition
to any other surveying instruments in setting the locations and elevations of structural
steel. The type of instruments to be used, as well as the frequency and method of
calibration, are subject to the approval of the Construction Manager. Contractor shall
provide a survey of all structural steel elements and pour stop locations conducted by a
{licensed New York State or Local 15D} surveyor at the completion of its work.
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